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SECTION B

SUPPLIES OR SERVICES AND PRICES/COSTS

B.1 SUPPLIES AND/OR SERVICES TO BE FURNISHED

(a) The purpose of this contract is to acquire
Configuration and Data Management (C&DM) Mission Services for the
Marshall Space Flight Center. This contract provides two basic
methods for the acquisition of these services. The first method
is Cost-Plus-Incentive-Fee Core Services. Under this method, the
Contractor is required to furnish all the services identified as
Core Services and described in Section J as Work Breakdown
Structure (WBS) elements 1.1 and 1.2, and also provide all
management effort for work performed under the contract’'s
Indefinite-Delivery-Indefinite-Quantity (IDIQ) provisions. The
second method is IDIQ which provides for the acquisition of
necessary labor, supplies, and other services of a recurring
nature that cannot be sufficiently identified, predetermined, or
quantified in advance. This second section identified as IDIQ is
described in Section J as WBS elements 1.3, 1.4, 1.5, and 1.6.

(b) The Contractor shall provide all resources, including
management, supervision, labor, materials, supplies, and
equipment (except as may be expressly stated in this contract as
furnished by the Government) necessary to provide configuration
and data management mission services in accordance with the
Description/Specifications/Performance Work Statement in Section
J.

(End of clause)
B.2 GENERAL

MSFC will award a performance-based Cost-Plus-Incentive-Fee
(CPIF)/IDIQ contract for a l-year base period with four l-year
options.

A. CPIF Core Services. Work that can be identified in
advance, both in sufficient detail and quantities, is identified
as CPIF Core Services, henceforth identified as Core work. Core
work in this contract includes all work identified in Section J
as WBS elements 1.1 and 1.2.

B. CPIF IDIQ Work. Costs associated with work performance
that is of a recurring nature, but cannot be sufficiently
predetermined are reflected in Clause B.3. The IDIQ services
include all work identified in Section J as WBS elements 1.3,
1.4, 1.5, and 1l.6.

(End of clause)



B.3 TOTAL ESTIMATED COST AND INCENTIVE FEE AMOUNTS

A.l1. The total authorized amount for performance of all
work for the applicable period is as follows, and shall not be
exceeded without prior written approval of the Contracting
Officer (CO).

POTENTIAL
POTENTIAL AUTHORIZED AUTHORIZED
CORE CORE IDIQ IDIQ TOTAL
COST INCENTIVE COST INCENTIVE AUTHORIZED
PERIOD COVERED AMOUNT FEE AMOUNT FEE AMOUNT
9/1/01-8/31/02 $1,661,375 $107,989 §** $Hx $1,769,364

A.2. The minimum maximum, and authorized IDIQ amounts,
inclusive of cost and fee, for the applicable period are as
follows:

MINIMUM MAXIMUM AUTHORIZED
IDIQ IDIQ IDIQ
PERIOD COVERED AMOUNT AMOUNT AMOUNT
9/1/01-8/31/02 $1,120,633 $6,723,794 $x*

**To be negotiated subsequent to award.

B. In the event this contract is extended by exercise of
the options pursuant to Clause 52.217-9 (Section F), the scope of
work for the additional periods shall be that defined in Section
J of this contract. The rates set forth in this section shall
apply to any renewal pursuant to Clause 52.217-9. The amounts
applicable to each option period are set forth below:

POTENTIAL

CORE MINIMUM MAXIMUM
OPTION PERIOD CORE COST INCENTIVE IDIQ IDIQ
NO. COVERED AMOUNT FEE AMOUNT AMOUNT
01 '9/1/02-8/31/03 $1,665,374 $108,249 $1,149,427 $6,896,559
02 9/1/03-8/31/04 $1,706,382 $110,915 $1,187,726 $7,126,357
03 9/1/04-8/31/05 $1,753,283 $113,963 $1,223,355 $7,340,123
04 9/1/05-8/31/06 $1,808,471 $117,551 $1,261,274 $7,567,638

C. The IDIQ consists of services which cannot be
predetermined. These services shall be ordered in accordance
with Federal Acquisition Regulation (FAR) clauses entitled
“Ordering,” “Order Limitations,” and “Indefinite Quantity” found
in Section I. Task Orders with fund citations thereon shall be
issued by the CO pursuant to Section G.4. The estimated maximum
amount for these services is $6,723,794 (Basic Award). This is
an estimate only and does not reflect an obligation of the
Government to order. The Government’s obligation for the
indefinite quantity is limited to that specified in FAR 52.216-
19, Order Limitations, and in individual delivery orders issued



during the term of this contract. If the Government orders
supplies or services in excess of the minimum but not up to the
maximum, this circumstance shall not constitute the basis for an
equitable price adjustment. The award of this IDIQ contract does
not inhibit the Government'’'s right to later award separate
contracts for similar work.

(End of clause)
B.4 CONSIDERATION, ORDERING, AND PAYMENT

A. The Contractor shall be reimbursed for costs expended
in the performance of work called for in Sections B through J in
accordance with FAR 52.232-25, “Prompt Payment,” and FAR 52.323,
“Payment by Electronic Funds Transfer - Other than Central
Contractor Registration.”

B. IDIQ work shall be ordered under this contract in-
accordance with Clause G.4 “Task Ordering Procedure” and FAR
52.216 “Ordering.”

C. The Contractor shall voucher for payment of cost and
fee(s) in accordance with Clauses G.1l “Submission of Vouchers
for Payment” of the contract and E.4 “Contractor’s Self-
Surveillance Reports.”

(End of clause)

B.5 PREMIUM FOR SCHEDULED OVERTIME (MSFC 52.222-90) (FEB 2001)

Pursuant to the clause entitled "Payment for Overtime
Premiums, " the amount of overtime premium authorized shall not
exceed the amount specified below for the indicated period.

Period Amount
9/1/01 - 8/31/02 $541
9/1/02 - 8/31/03 $458
9/1/03 - 8/31/04 $472
9/1/04 - 8/31/05 $486
9/1/05 - 8/31/06 $501

(End of clause)

B.6 CONTRACT FUNDING (1852.232-81) (JUN 1990)

(a) For purposes of payment of cost, exclusive of fee, in
accordance with the Limitation of Funds clause, the total amount
allotted by the Government to this contract is $286,502. This
allotment is for Configuration and Data Management Services and
covers the following estimated period of performance: September

1, 2001, through October 31, 2001.
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(b) An additional amount of $13,498 is obligated under
this contract for payment of fee.

(c) Recapitulation of funding is as follows:

Previous This Action Total
Estimated Core Cost $-0- $286,502 $286,502
Provisional Core Incentive Fee S$-0- $13,498 $13,498
Estimated IDIQ Cost $-0- $-0- $-0-
Provisional IDIQ Incentive Fee $-0- $-0- $-0-
Earned Incentive Fee $-0- $-0- $-0-
Total Sum Allotted ' $-0- $300, 000 $300, 000

(End of clause)

B.7 ALLOWABLE ITEMS OF COST (MSFC 52.242-90) (FEB 2001)

(a) In accordance with advance agreement between the
Government and the Contractor for this contract, allowable costs
for the items listed below are subject to the ceilings shown:
Ceilings on General And Administrative Costs

Period Covered Rate

Basic Year

Option 1 Jb
Option 2 Cﬁb&‘
Option 3

Option 4

(b) It is mutually agreed that when indirect cost rate
ceilings are specified, (1) the Government shall not be obligated
to pay any additional amount should the final indirect cost rates
exceed the negotiated ceiling rates and, (2) in the event the
final indirect cost rates are less than the negotiated ceiling
rates, the negotiated rates shall be reduced to conform with the
lower rates.

(End of clause)

[END OF SECTION]



SECTION C

DESCRIPTION/SPECIFICATIONS/PERFORMANCE WORK STATEMENT

c.1 DESCRIPTION/SPECIFICATIONS/PERFORMANCE WORK STATEMENT

The Description/Specifications/Performance Work Statement
is Attachment J-1.

(End of clause)
c.2 GENERAL

It is understood and agreed that the work performed under
this contract is on a “Mission” basis and that the performance
work statement is stated in broad terms in order to achieve
maximum required flexibility. The Contractor’s obligation under
this contract may include resolution of unusual or emergency
situations that may occur from time to time throughout the period
of performance. Work of this nature will be by “Technical
Directives” from the Contracting Officer or his Representative,
as further defined in clause G.3. Services so directed will be
considered within the general scope of the contract, entirely
within the Contractor’s original contractual obligation, and
shall not constitute nor be construed as a change within the
meaning of the clause of this contract entitled “Changes- Cost
Reimbursement -Alternate II.” However, if any written direction
by the Government through Technical Directives is considered by
the Contractor to be outside the scope of his contractual
obligation, the Contractor, before performing any effort pursuant
to such Government direction, shall refer such questions to the
Contracting Officer for resolution.

(End of clause)
c.3 EXCLUDED FUNCTIONS AND RESPONSIBILITIES

Functions and responsibilities directly involved or
associated with the management of any MSFC directorate,
department, or office are expressly excluded from this contract.
Any instructions, directives, or orders issued under this
contract involving such MSFC management functions and
responsibilities shall be null and void. The following
activities are representative of the excluded functions and
responsibilities that cannot be provided by the Contractor for
the Government:

-  Policy making or management of MSFC operations;

- Program or project management;



- Technical management of Government contracts;

- MSFC management planning, programming (including
preparation of scopes of work and/or procurement requests for

items to be contracted for by MSFC), budgeting, review, and
analysis;

- Direction or supervision of other Government
Contractors or Government agencies, or otherwise acting as an
agent to obligate or commit MSFC in any capacity;

- Clerical and other administration-type functions
required to be performed by civil service personnel; and

- Supervision of Government employees.
(End of clause)

[END OF SECTION]



SECTION D
PACKAGING AND MARKING

D.1 PACKAGING AND MARKING

(a) The Contractor shall preserve, pack, and mark for
shipment all items deliverable under this contract in accordance
with good commercial practices and adequate to ensure both
acceptance by common carrier and safe transportation at the most
economical rate(s).

(b) The Contractor’s markings on shipping containers
shall be legible from a distance of 36 inches. The Contractor

may mark by stencil, rubber stamp, or lacquer over a coated
gummed label.

(c) The Contractor shall place identical requirements on
all subcontractors.

(End of clause)

[END OF SECTION]



SECTION E

INSPECTION AND ACCEPTANCE

E.1 LISTING OF CLAUSES INCORPORATED BY REFERENCE

NOTICE: The following clause is hereby incorporated by
reference:

52.246-5 Inspection of Services -- Cost-Reimbursement (Apr 1984)
(End of clause)

E.2 GOVERNMENT CONTRACT QUALITY ASSURANCE FUNCTIONS
(1852.246-71) (OCT 1988)

In accordance with the Inspection clause of this contract,
the Government intends to perform the following functions at the
locations indicated.

Quality Assurance
Item Function Location

All Final Inspection & Acceptance MSFC, Alabama
(End of clause)

E.3 HIGHER-LEVEL CONTRACT QUALITY REQUIREMENT (52.246-11)
(FEB _1999)

The Contractor shall comply with the higher-level quality
standard selected below.

TITLE NUMBER DATE
Marshall Management Manual MPD 1280.1 12/6/99
(End of clause)

E.4 CONTRACTOR’S SELF-SURVEILLANCE REPORTS

Each instance where the Contractor is found to be inaccurate
in the Contractor’s self-surveillance reports shall be dealt with
in accordance with Attachment J-4, “Surveillance and Cost-Plus-
Incentive-Fee Plan.”

(End of clause)



E.5 SAFETY PERFORMANCE EVALUATION

Safety performance shall be evaluated in accordance with
Attachement J-12, “Safety Performance Evaluation.”

(End of clause)

[END OF SECTION]



SECTION F

DELIVERIES OR PERFORMANCE

F.1l LISTING OF CLAUSES INCORPORATED BY REFERENCE

NOTICE: The following clauses are hereby incorporated by
reference:

52.242-15 Stop-Work Order (Aug 1989) -- Alternate I (Apr 1984)
52.247-34 F.0.B. Destination (Nov 1991)

(End of clause)
F.2 PERIOD OF PERFORMANCE

(a) The period of performance of this contract shall be
September 1, 2001 - August 31, 2002.

(b) In the event the Government elects to exercise its
option(s) pursuant to the terms of this contract, the period of
performance for each option shall be as set forth below:

Option No. Period of Performance
1 9/1/02 - 8/31/03
2 9/1/03 - 8/31/04
3 9/1/04 - 8/31/05
4 9/1/05 - 8/31/06

(End of clause)

F.3 PLACE OF PERFORMANCE (MSFC 52.237-91) (FEB 2001)

The Contractor shall perform the work under this contract
at Marshall Space Flight Center, and at such other locations as
may be approved in writing by the Contracting Officer.

(End of clause)

F.4 OPTION TQO EXTEND THE TERM OF THE CONTRACT (52.217-9)
MAR 2000 :

(a) The Government may extend the term of this contract
by written notice to the Contractor prior to the expiration of
the current period of performance; provided that the Government
gives the Contractor a preliminary written notice of its intent
to extend at least 60 days before the contract expires. The

preliminary notice does not commit the Government to an
extension.



(b) If the Government exercises this option, the extended
contract shall be considered to include this option provision.

(c) The total duration of this contract, including the
exercise of any options under this clause, shall not exceed 5
years.

(End of clause)

[END OF SECTION]



SECTION G

CONTRACT ADMINISTRATION DATA

G.1 SUBMISSION OF VOUCHERS FOR PAYMENT (1852.216-87)
(MAR 1998)

(a) The designated billing office for cost vouchers for
purposes of the Prompt Payment clause of this contract is
indicated below. Public vouchers for payment of costs shall
include a reference to the number of this contract.

(b) (1) If the Contractor is authorized to submit interim
cost vouchers directly to the NASA paying office, the original
voucher should be submitted to:

RS23/Accounting Operations Office
NASA, George C. Marshall Space Flight Center
Marshall Space Flight Center, AL 35812

(2) For any period that the Defense Contract Audit Agency
(DCAA) has authorized the Contractor to submit interim cost
vouchers directly to the Government paying office, interim
vouchers are not required to be sent to the Auditor, and are
considered to be provisionally approved for payment, subject to
final audit.

(3) Copies of vouchers should be submitted as directed by
the Contracting Officer.

(c) If the Contractor is not authorized to submit interim
cost vouchers directly to the paying office as described in
paragraph (b), the Contractor shall prepare and submit vouchers
as follows:

(1) One original Standard Form (SF) 1034, SF 1035, or
equivalent Contractor's attachment through the Contractor’s
cognizant DCAA Office to the NASA paying office identified in
Paragraph (b) (1) above.

, (2) Five copies of SF 1034, SF 1035A, or equivalent
Contractor's attachment, to the following offices by insertion
in the memorandum block of their names and addresses:

(i) Copy 1 NASA Contracting Officer;
(ii) Copy 2 Auditor;

(iii) Copy 3 Contractor;

(iv) Copy 4 Contract administration office; and
(v) Copy 5 Project management office.

(3) The Contracting Officer may designate other
recipients as required.



(d) Public vouchers for payment of fee shall be prepared
similarly to the procedures in paragraphs (b) or (c) of this
clause, whichever is applicable, and be forwarded to:

RS23/Commercial Accounting Office
NASA, George C. Marshall Space Flight Center
Marshall Space Flight Center, AL 35812

This is the designated billing office for fee vouchers for
purposes of the Prompt Payment clause of this contract.

, (e) In the event that amounts are withheld from payment
in accordance with provisions of this contract, a separate
voucher for the amount withheld will be required before payment
for that amount may be made.

(End of clause)

G.2 CONTRACTOR EMPLOYEE BADGING AND EMPLOYMENT TERMINATION
CLEARANCE (MSFC 52.204-90) (NOV 1999)

(a) It is anticipated that performance of the requirements
of this contract will require employee access to and picture
badging by the Marshall Space Flight Center. Contractor requests
for badging of employees shall be by MSFC Form 1739, Contractor
Badge/Decal Application. Requests for badging shall be submitted
to the appointed Contracting Officer’s Technical Representative
for completion and approval prior to processing by the MSFC
Protective Services Department.

(b) The Contractor shall establish procedures to ensure
that each badged employee is properly cleared in accordance with
MSFC Form 383-1, "Contractor Employee Clearance Document," prior
to finalization of employment termination.

(c) Requests for copies of MSFC Forms 383-1, and 1739
shall be directed to the MSFC Security Division, Marshall Space
Flight Center, Alabama 35812.

(End of clause)

G.3 TECHNICAL DIRECTION (1852.242-70) (SEP 1993)

(a) Performance of the work under this contract is
subject to the written technical direction of the Contracting
Officer's Technical Representative (COTR), who shall be
specifically appointed by the Contracting Officer in writing in
accordance with NASA FAR Supplement 1842.270. "Technical
direction" means a directive to the Contractor that approves
approaches, solutions, designs, or refinements; fills in details
or otherwise completes the general description of work or
documentation items; shifts emphasis among work areas or tasks;
or furnishes similar instruction to the Contractor. Technical
direction includes requiring studies and pursuit of certain lines
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of inquiry regarding matters within the general tasks and
requirements in Section J of this contract.

(b) The COTR does not have the authority to, and shall
not, issue any instruction purporting to be technical direction
that --

(1) Constitutes an assignment of additional work outside
the statement of work;

(2) Constitutes a change as defined in the changes
clause;

(3) Constitutes a basis for any increase or decrease in
the total estimated contract cost, the fixed fee (if any), or the
time required for contract performance;

(4) Changes any of the expressed terms, conditions, or
specifications of the contract; or

(5) Interferes with the Contractor's rights to perform
the terms and conditions of the contract.

(c) All technical direction shall be issued in writing by
the COTR.

(d) The Contractor shall proceed promptly with the
performance of technical direction duly issued by the COTR in the
manner prescribed by this clause and within the COTR's authority.
If, in the Contractor's opinion, any instruction or direction by
the COTR falls within any of the categories defined in paragraph
(b) above, the Contractor shall not proceed but shall notify the
Contracting Officer in writing within 5 working days after
receiving it and shall request the Contracting Officer to take
action as described in this clause. Upon receiving this
notification, the Contracting Officer shall either issue an
appropriate contract modification within a reasonable time or
advise the Contractor in writing within 30 days that the
instruction or direction is --

(1) Rescinded in its entirety; or

(2) Within the requirements of the contract and does not
constitute a change under the Changes clause of the contract, and
that the Contractor should proceed promptly with its performance.

(e) A failure of the Contractor and Contracting Officer
to agree that the instruction or direction is both within the
requirements of the contract and does not constitute a change
under the Changes clause, or a failure to agree upon the contract
action to be taken with respect to the instruction or direction,
shall be subject to the Disputes clause of this contract.



(f) Any action(s) taken by the Contractor in response to
any direction given by any person other than the Contracting
Officer or the COTR shall be at the Contractor's risk.

(End of clause)

G.4 TASK ORDERING PROCEDURE (For WBS Elements 1.3-1.6)

(a) Only the Contracting Officer may issue task orders to
the Contractor, providing specific authorization or direction to
perform work within the scope of the contract and as specified in
the schedule. The Contractor may incur costs under this contract
in performance of task orders and task order modifications issued
in accordance with this clause. No other costs are authorized
unless otherwise specified in the contract or expressly
authorized by the Contracting Officer.

(b) Prior to issuing a task order, The Contracting Officer
shall provide the Contractor with the following data:

(1) A functional description of the work identifying
the objectives or results desired from the completed task order.

(2) Proposed performance standards to be used as
criteria for determining whether the work requirements have been
met.

(3) A request for a task plan from the Contractor to
include the technical approach, period of performance,
appropriate cost information, and any other information required
to determine the reasonableness of the Contractor’s proposal.

(c) Within 5 work days after receipt of the Contracting
Officer’s request, the Contractor shall submit a task plan and
cost proposal conforming to the request. In addition to labor
costs in accordance with Attachment J-10, material and any
related burden shall be included; any applicable procurement
burden rates shall be applied.

(d) After review and necessary discussions, the
Contracting Officer may issue a task order to the Contractor
containing, as a minimum, the following:

(1) Date of the order.

(2) Contract number and order number.

(3) Functional description of the work identifying the
objective or results desired from the task order, including
special instructions or other information necessary for

performance of the task.

(4) Performance Standards, and where appropriate,
quality assurance standards.



(5) Maximum dollar amount authorized (cost and fee or
price). This includes allocation of incentive fee among
incentive fee periods, if applicable.

(6) Any other resources (travel, materials, equipment,
facilities, etc.,) authorized.

(7) Delivery/performance schedule, including start and
end dates.

(8) If contract funding is by individual task order,
accounting and appropriation data.

(e) The Contractor shall provide acknowledgement of
receipt to the Contracting Officer within 2 days after receipt
of the task order.

(f) If time constraints do not permit issuance of a fully
defined task order in accordance with the procedures described
in paragraphs (a) through (d), a task order which includes a
ceiling price may be used.

(g) The Contracting Officer may amend tasks in the same
manner in which they were issued.

(h) In the event of a conflict between the requirements of
the task order and the Contractor’s approved task plan, the task
order shall prevail.

(i) Contractor shall submit monthly task order progress
reports in accordance with DRD 892 MA-002.

(End of clause)

G.5 INSTALLATION-ACCOUNTABLE GOVERNMENT PROPERTY (1852.245-71)
(JUN 1998)

(a) The Government property described in the clause at
1852.245-77, List of Installation-Accountable Property and
Services, shall be made available to the Contractor on a no-
charge basis for use in performance of this contract. This
property shall be utilized only within the physical confines of
the NASA installation that provided the property. Under this
clause, the Government retains accountability for, and title to,
the property, and the Contractor assumes the following user
responsibilities:

The Contractor shall retain responsibility for notifying
cognizant property custodians of all changes in status
associated with installation-provided property. All
equipment users shall (1) report any missing or untagged
(meeting the criteria for control) property to the cognizant
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property custodian; (2) notify the cognizant property
custodian, supervisor, and the Installation Security Officer
immediately if theft, damage, or loss of Government property
is suspected; (3) ensure that installation-provided property
is used only in pursuit of approved NASA programs and
projects, or as otherwise authorized; (4) identify property
not being actively used in pursuit of approved programs and
projects; and (5) ensure that property is turned in to the
Property Disposal Officer through the cognizant property
custodian when no longer needed. Under no circumstances
will the Contractor dispose of installation property.

The Contractor shall establish and adhere to a system of written
procedures for compliance with these user responsibilities. Such
procedures must include holding employees liable, when
appropriate, for loss, damage, or destruction of Government
property.

(b) (1) The official accountable record-keeping, physical
inventory, financial control, and reporting of the property subject
to this clause shall be retained by the Government and accomplished
by the installation Supply and Equipment Management Officer (SEMO)
and Financial Management Officer. If this contract provides for the
Contractor to acquire property, title to which will vest in the
Government, the following additional procedures apply:

(1) The Contractor’s purchase order shall require the
vendor to deliver the property to the installation central
receiving area;

(ii) The Contractor shall furnish a copy of each purchase
order, prior to delivery by the vendor, to the installation
central receiving area;

{iii} The Contractor shall establish a record of the
property as required by FAR 45.5 and 1845.5 and furnish to the
Industrial Property Officer a DD Form 1149 Requisition and
Invoice/Shipping Document (or installation equivalent) to
transfer accountability to the Government within 5 working days
after receipt of the property by the Contractor. The Contractor
is accountable for all Contractor-acquired property until the
property is transferred to the Government’s accountability.

(iv) Contractor use of Government property at an off-site
location and off-site subcontractor use require advance approval
of the contracting officer and notification of the SEMO. The
Contractor shall assume accountability and financial reporting
responsibility for such property. The Contractor shall establish
records and property control procedures and maintain the property
in accordance with the requirements of FAR Part 45.5 until its
return to the installation.

(2) After transfer of accountability to the Government, the
Contractor shall continue to maintain such internal records as are
necessary to execute the user responsibilities identified in
paragraph (a) and document the acquisition, billing, and disposition
of the property. These records and supporting documentation shall



be made available, upon request, to the SEMO and any other
authorized representatives of the contracting officer.

(End of clause)

G.6 LIST OF INSTALLATION-ACCOUNTABLE PROPERTY AND SERVICES
(1852.245-77) (JUL 1997)

In accordance with the clause at 1852.245-71,
Installation-Accountable Government Property, the Contractor is
authorized use of the types of property and services listed
below, to the extent they are available, in the performance of
this contract within the physical borders of the installation,
which may include buildings and space owned or directly leased by
NASA in close proximity to the 1nstallat10n, if so designated by
the Contracting Officer.

(a) Office space, work area space, and utilities.
Government telephones are available for official purposes only;
pay telephones are available for Contractor employees for
unofficial calls, both local and long distance.

(b) General- and special-purpose equipment, including
office furniture.

(1) Equipment to be made available to the Contractor is
listed in Attachment J-7. The Government retains accountability
for this property under the clause at 1852.245-71, Installation-
Accountable Government Property, regardless of its authorized
location.

(2) If the Contractor acquires property, title to which
vests in the Government pursuant to other provisions of this
contract, this property also shall become accountable to the
Government upon its entry into Government records as required by
the clause at 1852.245-71, Installation-Accountable Government
Property.

(3) The Contractor shall not bring to the installation for
use under this contract any property owned or leased by the
Contractor, or other property that the Contractor is accountable
for under any other Government contract, without the Contracting
Officer's prior written approval.

(c) Supplies from stores stock.

(d) Publications and blank forms stocked by the
installation.

(e) Safety and fire protection for Contractor personnel
and facilities.

(f) Installation service facilities.



(g) Medical treatment of a first-aid nature for
Contractor personnel injuries or illnesses sustained during on-
site duty.

(h) cCafeteria privileges for Contractor employees during
normal operating hours.

(i) Building maintenance for facilities occupied by
Contractor personnel.

(3) Moving and hauling for office moves, movement of
large equipment, and delivery of supplies. Moving services shall
be provided on-site, as approved by the Contracting Officer.

(k) The user responsibilities of the Contractor are
defined in paragraph (a) of the clause at 1852.245-71,
Installation-Accountable Government Property,

(End of clause)

G.7 STATEMENT OF EQUIVALENT RATES FOR FEDERAL HIRES
(52.222-42) (MAY 1989)

In compliance with the Service Contract Act of 1965, as
amended, and the regulations of the Secretary of Labor (29 CFR
Part 4), this clause identifies the classes of service employees
expected to be employed under the contract and states the wages
and fringe benefits payable to each if they were employed by the
contracting agency subject to the provisions of 5 U.S.C. 5341 or
5332.

THIS STATEMENT IS FOR INFORMATION ONLY:
IT IS NOT A WAGE DETERMINATION

A. Classification, Grades and Rates

Hourly
Classification Grade Rate
Accounting Clerk III GS04 $10.79
Accounting Clerk IV GS05 $12.08
Secretary III GS06 $13.46
Engineering Technician IIT GS05 $12.51

B. Fringe Benefits (applicable to all classifications)

1. Health and Insurance

Life, accident, and health insurance and sick leave
programs, 5.1 percent of basic hourly rate.
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Holidays

a. New Year’s Day f. Labor Day

b. Martin Luther King'’s Birthday g. Columbus Day

c. President’s Day h. Veterans’ Day

d. Memorial Day i. Thanksgiving Day

e. Independence Day j. Christmas Day

Vacation or Paid Leave

a. 2 hours of annual leave each week for an employee
with less than 3 years of service.

b. 3 hours of annual leave each week for an employee
with three but less than 15 years of service.

c. 4 hours of annual leave each week for an employee

with 15 or more years of service

Retirement

1.5 percent of basic hourly rate plus Thrift Savings
Plan plus Social Security.

(End of clause)

[END OF SECTION]



SECTION H

SPECIAL CONTRACT REQUIREMENTS

H.1 LISTING OF CLAUSES INCORPORATED BY REFERENCE

NOTICE: The following clauses are hereby incorporated by
reference:

1852.208-81 Restrictions on Printing and Duplicating (Aug 1993)
1852.228-75 Minimum Insurance Coverage (Oct 1988)
1852.242-71 Travel Outside of the United States (Dec 1988)

(End of clause)

H.2 ASBESTOS MATERIAL (MSFC 52.223-90) (MAR 1993)

During performance of this contract, Contractor personnel
performing work in MSFC buildings may come in contact with
materials containing asbestos. MSFC Buildings 4200, 4201, 4202,
4663 and 4666 are of special concern since they are known to
contain sprayed on fire insulation on or above the ceiling,
usually located on the metal or concrete structure of the
buildings. These buildings and all other buildings may contain
asbestos in floor tile, pipe and lagging insulation, exterior
siding, roofing felt, and many other building materials. Prior
to disturbing suspected asbestos material in any manner, the
Contractor shall notify representatives of the Environmental
Health Office, an office within the MSFC Medical Center, for
guidance. Contractor shall be responsible for ensuring that all
Contractor personnel working onsite are made aware of and comply
with this clause.

(End of clause)

H.3 APPROVAL OF CONTRACT (52.204-1) (DEC 1989)

This contract is subject to the written approval of the
Procurement Officer and shall not be binding until so approved.

(End of clause)

H.4 ORGANIZATIONAL CONFLICTS OF INTEREST

(a) Pursuant to FAR 9.504, the Contracting Officer is
responsible for identifying and evaluating potential
organizational conflicts early in the acquisition process and
either avoiding, neutralizing, or mitigating such conflicts
before contract award. The Offeror’s attention is invited to
this subpart.



(b) The Contracting Officer has determined that during
performance of the contract, the Contractor, acting in a support
role to the C&DM Office, will be a primary source of support in
the development of Data Procurement Documents for inclusion in
upcoming acquisitions. (For purposes of this clause, the term
wContractor” includes any division, separate company, Or
subsidiary that is wholly-owned by the parent corporation, or any
subcontractor.) A conflict of interest may develop should the
Contractor propose to obtain a contract for an acquisition for
which the Contractor had a role in the development of the Data
Procurement Documents. The existence of these conflicting roles
might give the Contractor an unfair competitive advantage over
the other potential Offerors.

(é) Wwithin two working days of receipt of a task description
causing such a conflict to arise, the Contractor shall notify the
Contracting Officer and provide a report detailing

(1) The nature of the conflict;

(2) Plan for avoiding, neutralizing or mitigating the
conflict; and

(3) The benefits and risks associated with acceptance of
this plan.

(d) The Contracting Officer shall review the report, and
either authorize the performance of the task required, modify the
task, or withdraw the task in its entirety. If the task is
withdrawn or substantially modified by the Contracting Officer,
the task or affected part thereof may later be performed by
Government personnel or under another Government contract by a
different Contractor not possessing a similar conflict of
interest. The value of the work performed by personnel other
than Contractor personnel, for contract effort that would have
been required under this contract, to include administrative cost
to the Government, will be unilaterally deducted from the total
contract value.

(e) Any limitations of future contracting resulting from the
Contractor’s preparation of specifications/statements of work or
access to proprietary, business confidential, or financial data
of another company are identified in Clause H.5 “Limitation of
Future Contracting.”

(f) The terms of this clause and application of this FAR
Subpart to the contract are not subject to negotiation.

(End of clause)

H.5 LIMITATION OF FUTURE CONTRACTING

(a) The Contracting Officer has determined that this
acquisition may give rise to a potential organizational conflict
of interest. Accordingly, the attention of prospective Offerors
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is invited to FAR Subpart 9.5 -- Organizational Conflicts of
Interest.

(b) The nature of those conflicts include:
(1) An unfair competitive advantage

(2) Existence of conflicting roles that might bias
the Contractor’s judgement

(c) The restrictions upon future contracting are as
follows:

(1) If the Contractor, under the terms of this contract,
or through the performance of tasks pursuant to this contract, is
required to develop specifications or statements of work that are
to be incorporated into a solicitation, the Contractor shall be
ineligible to perform the work described in that solicitation as
a prime or first-tier subcontractor under an ensuing NASA
contract. This restriction shall remain in effect for a
reasonable time, as agreed to by the Contracting Officer and the
Contractor, sufficient to avoid unfair competitive advantage or
potential bias (this time shall in no case be less than the
duration of the initial production contract).

(2) To the extent that the work under this contract
requires access to proprietary, business confidential, or
financial data of other companies, and as long as these data
remain proprietary or confidential, the Contractor shall protect
these data from unauthorized use and disclosure and agrees not to
use them to compete with those other companies.

(End of clause)

H.6 EMERGENCY EVACUATION PROCEDURES (1852.237-70) (DEC 1988)

The Contractor shall assure that its personnel at
Government facilities are familiar with the functions of the
Government's emergency evacuation procedures. If requested by
the Contracting Officer, the Contractor shall designate an
individual or individuals as contact points to provide for
efficient and rapid evacuation of the facility if and when
required.

(End of clause)

H.7 SECURITY REQUIREMENTS FOR UNCLASSIFIED TECHNOLOGY
INFORMATION RESOURCES (1852.204-76) (JUL 2000)

(a) The Contractor shall comply with the security requirements
outlined in NASA Policy Directive (NPD) 2810.1, Security of
Information Technology, and NASA Procedures and Guidelines (NPG)
2810.1, Security of Information Technology. These policies apply
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to all IT systems and networks under NASA's purview operated by
or on behalf of the Federal Government, regardless of location.

(b) (1) The Contractor shall ensure compliance by its employees
with Federal directives and guidelines that deal with IT Security
including, but not limited to, OMB Circular A-130, Management of
Federal Information Resources, OMB Circular A-130 Appendix III,
Security of Federal Automated Information Resources, the Computer
Security Act of 1987 (40 U.S.C. 1441 et seq.), and all applicable
Federal Information Processing Standards (FIPS).

(2) All Federally owned information is considered sensitive
to some degree and must be appropriately protected by the
Contractor as specified in applicable IT Security Plans. Types
of sensitive information that may be found on NASA systems that
the Contractor may have access to include, but are not limited to

(i) Privacy Act information (5 U.S.C. 552a et seq.);
(ii) Export Controlled Data, (e.g. Resources protected by the
International Traffic in Arms Regulations (22 CFR Parts 120-
130)).

(3) The Contractor shall ensure that all systems connected
to a NASA network or operated by the Contractor for NASA conform
with NASA and Center security policies and procedures.

(c) (1) The Contractor's screening of Contractor personnel will
be conducted in accordance with NPG 2810.1, Section 4.5 for
personnel requiring unescorted or unsupervised physical or
electronic access to NASA systems, programs, and data.

(2) The Contractor shall ensure that all such employees have at
least a National Agency Check investigation. The Contractor
shall submit a personnel security questionnaire (NASA Form 531),
Name Check Request for National Agency Check (NAC) investigation,
and Standard Form 85P, Questionnaire for Public Trust Positions
(for specified sensitive positions), and a Fingerprint Card (FD-
258 with NASA overprint in Origin Block) to the Center Chief of
Security for each Contractor employee requiring screening. The
required forms may be obtained from the Center Chief of Security.
In the event that the NAC is not satisfactory, access shall not
be granted. At the option of the Government, background
screenings may not be required for employees with recent or
current Federal Government investigative clearances.

(3) The Contractor shall have an employee checkout process that
ensures --

(i) Return of badges, keys, electronic access devices and NASA
equipment;

(ii) Notification to NASA of planned employee terminations at
least three days in advance of the employee's departure. In the
case of termination for cause, NASA shall be notified
immediately. All NASA accounts and/or network access granted
terminated employees shall be disabled immediately upon the
employee's separation from the Contractor; and

(iii) That the terminated employee has no continuing access to



systems under the operation of the Contractor for NASA. Any
access must be disabled the day the employee separates from the
Contractor.

(4) Granting a non-permanent resident alien (foreign national)
access to NASA IT resources requires special authorization. The
Contractor shall obtain authorization from the Center Chief of
Security prior to granting a non-permanent resident alien access
to NASA IT systems and networks.

(d) (1) The Contractor shall ensure that its employees with
access to NASA information resources receive annual IT security
awareness and training in NASA IT Security policies, procedures,
computer ethics, and best practices.

(2) The Contractor shall employ an effective method for
communicating to all its employees and assessing that they
understand any Information Technology Security policies and
guidance provided by the Center Information Technology Security
Manager (CITSM) and/or Center CIO Representative as part of the
new employee briefing process. The Contractor shall ensure that
- all employees represent that they have read and understand any
new Information Technology Security policy and guidance provided
by the CITSM and Center CIO Representative over the duration of
the contract.

(3) The Contractor shall ensure that its employees performing
duties as system and network administrators in addition to
performing routine maintenance possess specific IT security
skills. These skills include the following:

(i) Utilizing software security tools.

(ii) Analyzing logging and audit data.

(iii) Responding and reporting to computer or network incidents
as per NPG 2810.1.

(iv) Preserving electronic evidence as per NPG 2810.1.

(v) Recovering to a safe state of operation.

(4) The Contractor shall provide training to employees to whom
they plan to assign system administrator roles. That training
shall provide the employees with a full level of proficiency to
meet all NASA system administrators' functional requirements.
The Contractor shall have methods or processes to document that
employees have mastered the training material, or have the
required knowledge and skills. This applies to all system
administrator requirements. :

(e) The Contractor shall promptly report to the Center IT
Security Manager any suspected computer or network security
incidents occurring on any system operated by the Contractor for
NASA or connected to a NASA network. If it is validated that
there is an incident, the Contractor shall provide access to the
affected system(s) and system records to NASA and any NASA
designated third party so that a detailed investigation can be
conducted.

(f) The Contractor shall develop procedures and implementation
plans that ensure that IT resources leaving the control of an
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assigned user (such as being reassigned, repaired, replaced, or
excessed) have all NASA data and sensitive application software
permanently removed by a NASA- approved technique. NASA-owned
applications acquired via a "site license" or "server license"
shall be removed prior to the resources leaving NASA's use.
Damaged IT storage media for which data recovery is not possible
shall be degaussed or destroyed. If the assigned task is to be
assumed by another duly authorized person, at the Government's
option, the IT resources may remain intact for assignment and use
of the new user.

(g) The Contractor shall afford NASA, including the Office of
Inspector General, access to the Contractor's and subcontractor's
facilities, installations, operations, documentation, databases
and personnel. Access shall be provided to the extent required
to carry out a program of IT inspection, investigation and audit
to safeguard against threats and hazards to the integrity,
availability and confidentiality of NASA data, and to preserve
evidence of computer crime.

(h) (1) The Contractor shall document all vulnerability testing
and risk assessments conducted in accordance with NPG 2810.1 and
any other IT security requirements specified in the contract or
as directed by the Contracting Officer.

(2) The results of these tests shall be provided to the Center IT
Security Manager. Any Contractor system(s) connected to a NASA
network or operated by the Contractor for NASA may be subject to
vulnerability assessment or penetration testing as part of the
Center's IT security compliance assessment and the Contractor
shall be required to assist in the completion of these
activities.

(3) A decision to accept any residual risk shall be the
responsibility of NASA. The Contractor shall notify the NASA
system owner and the NASA data owner within 5 working days if new
or unanticipated threats or hazards are discovered by the
Contractor, made known to the Contractor, or if existing
safeguards fail to function effectively. The Contractor shall
make appropriate risk reduction recommendations to the NASA
system owner and/or the NASA data owner and document the risk or
modifications in the IT Security Plan. :

(i) The Contractor shall develop a procedure to accomplish the
recording and tracking of IT System Security Plans, including
updates, and IT system penetration and vulnerability tests for
all NASA systems under its control or for systems outsourced to
them to be managed on behalf of NASA. The Contractor must report
the results of these ac¢tions directly to the Center IT Security
Manager.

(j) When directed by the Contracting Officer, the Contractor
shall submit for NASA approval a post-award security
implementation plan outlining how the Contractor intends to meet
the requirements of NPG 2810.1. The plan shall subsequently be
incorporated into the contract as a compliance document after
receiving Government approval. The plan shall demonstrate
thorough understanding of NPG 2810.1 and shall include as a



minimum, the security measures and program safeguards to ensure
that IT resources acquired and used by Contractor and
subcontractor personnel --

(1) Are protected from unauthorized access, alteration,
disclosure, or misuse of information processed, stored, or
transmitted;

(2) Can maintain the continuity of automated information support
for NASA missions, programs, and functions;

(3) Incorporate management, general, and application controls
sufficient to provide cost-effective assurance of the systems'
integrity and accuracy;

(4) Have appropriate technical, personnel, administrative,
environmental, and access safeguards;

(5) Document and follow a virus protection program for all IT
resources under its control; and

(6) Document and follow a network intrusion prevention program
for all IT resources under its control.

(k) Prior to selecting any IT security solution, the Contractor
shall consult with the Center IT Security Manager to ensure
interoperability and compatibility with other systems with which
there is a data or system interface requirement.

(1) The Contractor shall comply with all Federal and NASA
encryption requirements for NASA flight programs (e.g., secure
flight termination systems, encryption for satellite uplinks,
encryption for flight and satellite command and control for both
up and down link) and involve the Center Communications Security
(COMSEC) Manager when selecting encryption solutions.

(m) The Contractor shall incorporate this clause in all
subcontracts where the requirements identified in this clause are
applicable to the performance of the subcontract.

(End of clause)

H.8 HAZARDOUS MATERIAL REPORTING

A. If during the performance of this contract, the
Contractor brings any hazardous materials (hazardous as defined
under the latest version of Federal Standard No. 313, including
revisions adopted during the term of the contract) on-site to the
Marshall Space Flight Center, a completed MSFC Form 4099 (MSFC
Hazardous Material Input Sheet) shall be immediately forwarded to
the address on the form. The Contractor shall be responsible for
ensuring that all Contractor/subcontractor personnel are made
aware of and comply with this clause.

B. Nothing contained in this clause shall relieve the
Contractor from complying with applicable Federal, State, and
local laws, codes, ordinances, and regulations (including the
obtaining of licenses and permits) in connection with hazardous
material; or with other clauses regarding hazardous materials
which may be contained in the contract.

(End of clause)



H.9 EXPORT LICENSES (1852.225-70) (FEB 2000)

(a) The Contractor shall comply with all U.S. export
control laws and regulations, including the International Traffic
in Arms Regulations (ITAR), 22CFR parts 120 through 130, and the
Export Administration Regulations (EAR), 15 CFR Parts 730 through
799, in the performance of this contract. 1In the absence of
available license exemptions/exceptions, the Contractor shall be
responsible for obtaining the appropriate licenses or other
approvals, if required, for exports of hardware, technical data,
and software, or for the provision of technical assistance.

(b) The Contractor shall be responsible for obtaining
export licenses, if required, before utilizing foreign persons in
the performance of this contract, including instances where the
work is to be performed on-site at Marshall Space Flight Center,
where the foreign person will have access to export-controlled
technical data or software.

(c) The Contractor shall be responsible for all regulatory
record keeping requirements associated with the use of licenses
and license exemptions/exceptions.

(d) The Contractor shall be responsible for ensuring that
the provisions of this clause apply to its subcontractors.

(End of clause)

H.10 FEDERAL LABOR STANDARDS REQUIREMENTS

This contract is subject to the statutory provisions of
the Service Contract Act of 1965, as amended (Contract Clause
52.222-41)

The successful proposer/Offeror shall be liable for the
proper interpretation, application, implementation, and
administration of the mandatory provisions of this Act.
Therefore, it is imperative that the Offeror take appropriate
action when proposing, to ensure that corporate policies and
procedures are congruous with these requirements.

(End of clause)

H.11 APPLICABILITY OF SECTION CLAUSES TO SUBCONTRACTS

In the event the Contractor enters into subcontract(s) for
performance of any of the services required under the Statement
of Work of this contract, the Contractor hereby agrees that, in
addition to all other requirements, the intent and purpose of the
following contract clauses will be incorporated in any such
subcontract (s) where the type of subcontract, or work to be
performed, could make the clause applicable.
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Premium for Scheduled Overtime

Allowable Items of Cost

Excluded Functions and Responsibilities

Packaging and Marking

Inspection of Services - - Cost Reimbursement
Option to Extend the Term of the Contract
Contractor Employee Badging and Employee Termination
Clearance

List of Installation-Provided Property and Services
Restrictions on Printing and Duplicating

Minimum Insurance Coverage

Travel Outside of the United States

Asbestos Material

Organizational Conflicts of Interest

Limitation of Future Contracting

Security Requirements for Unclassified Automated
Information Resources

Hazardous Material Reporting

Export Licenses

Federal Labor Standards Requirements

(End of clause)

[END OF SECTION]



SECTION I

CONTRACT CLAUSES

I.1 CLAUSES INCORPORATED BY REFERENCE (52.252-2) (FEB 1998)

This contract incorporates one or more clauses by
reference, with the same force and effect as if they were given
in full text. Upon request, the Contracting Officer will make
their full text available. Also, the full text of a clause may
be accessed electronically at this/these address(es): '

FAR clauses: http://www.arnet.gov/far/

NASA FAR Supplement clauses:
http://www.hg.nasa.gov/office/procurement/regs/nfstoc.htm

MSFC clauses: http://ec.msfc.nasa.gov/msfc/msfc_uni.html

(End of clause)

NOTICE: The following clauses are hereby incorporated by
reference:

A. FEDERAL ACQUISITION REGULATION (48 CFR CHAPTER 1)
CLAUSES

Clause No. Title

52.202-1 Definitions (May 2001)

52.203-3 Gratuities (Apr 1984)

52.203-5 Covenant Against Contingent Fees (Apr 1984)

52.203-6 Restrictions on Subcontractor Sales to the
Government (Jul 1995)

52.203-7 Anti-Kickback Procedures (Jul 1995)

52.203-8 Cancellation, Rescission, and Recovery of Funds
for Illegal or Improper Activity (Jan 1997)

52.203-10 Price or Fee Adjustment for Illegal or Improper
Activity (Jan 1997)

52.203-12 Limitation on Payments to Influence Certain
Federal Transactions (Jun 1997)

52.204-2 Security Requirements (Aug 1996)

52.204-4 Printing/Copying Double-Sided on Recycled Paper
(Aug 2000)

52.209-6 Protecting the Government's Interest when

Subcontracting with Contractors Debarred,
Suspended, or Proposed for Debarment (Jul 1995)

52.211-15 Defense Priority and Allocation Requirements
(Sep 1990)

52.215-2 Audit and Records - Negotiation (Jun 1999)

52.215-8 Order of Precedence--Uniform Contract Format
(Oct 1997)

52.215-11 Price Reduction for Defective Cost or Pricing

Data--Modifications (Oct 1997)
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.215-14
.215-15

.215-17

.215-18

215-19

.219-8
. 222-1

<222-2

222-3
.222-4

.222-21
«222-26
52.

222-35

.222-36
.222-37

222-41

.223-5

.223-6
.223-14
.224-1
.224-2
52.

2251

225=13

.227+1
227-2

.227-14

.227-16
.228-7
.232-9
.232=17
.232-22
52+

232-23

Subcontractor Cost or Pricing Data --
Modifications (Oct 1997)

Integrity of Unit Prices (Oct 1997)

Pension Adjustments and Asset Reversions

(Dec 1998)

Waiver of Facilities Capital Cost of Money

(Oct 1997)

Reversion or Adjustment of Plans for
Postretirement Benefits (PRB) Other Than Pensions
(Oct 1997)

Notification of Ownership Changes (Oct 1997)
Allowable Cost and Payment (Mar 2000)

Notice of Total Small Business Set-Aside

(Jul 1996)

Utilization of Small Business Concerns (Oct 2000)
Notice to the Government of Labor Disputes

(Feb 1997)

Payment for Overtime Premiums (Jul 1990) (Insert
(See Section B) in paragraph (a))

Convict Labor (Aug 1996)

Contract Work Hours and Safety Standards --
Overtime Compensation (Sep 2000)

Prohibition of Segregated Facilities (Feb 1999)
Equal Opportunity (Feb 1999)

Affirmative Action for Disabled Veterans and
Veterans of the Vietnam Era (Apr 1998)
Affirmative Action for Workers with Disabilities
(Jun 1998)

Employment Reports on Special Disabled Veterans
and Veterans of the Vietnam Era (Jan 1999)
Service Contract Act of 1965, As Amended

(May 1989)

Pollution Prevention and Right-to-Know Information
(Apr 1998)

Drug-Free Workplace (May 2001)

Toxic Chemical Release Reporting (Oct 2000)
Privacy Act Notification (Apr 1984)

Privacy Act (Apr 1984)

Buy American Act - Balance of Payments Program -
Supplies (Feb 2000)

Restrictions on Certain Foreign Purchases

(Jul 2000)

Authorization and Consent (Jul 1995)

Notice and Assistance Regarding Patent and
Copyright Infringement (Aug 1996)

Rights in Data -- General (Jun 1987) -- As
Modified by NASA FAR Supplement 1852.227-14
Additional Data Requirements (Jun 1987)
Insurance -- Liability to Third Persons (Mar 1996)
Limitation on Withholding of Payments (Apr 1984)
Interest (Jun 1996)

Limitation of Funds (Apr 1984)

Assignment of Claims (Jan 1986)



52.232-34 Payment by Electronic Funds Transfer-Other than
Central Contractor Registration (May 1999) (Insert
“no later than 15 days prior to submission of the
first request for payment” in subparagraph

(b) (1) .)
52.233-1 Disputes (Dec 1998) -- Alternate I (Dec 1991)
52.233-3 Protest After Award (Aug 1996) -- Alternate I
' (Jun 1985)
52.237-2 Protection of Government Buildings, Equipment, and
Vegetation (Apr 1984)
52.239-1 Privacy or Security Safeguards (Aug 1996)
52.242-1 Notice of Intent to Disallow Costs (Apr 1984)
52.242-3 Penalties for Unallowable Cost (May 2001)
52.242-4 Certification of Final Indirect Cost (Jan 1997)
52.242-13 Bankruptcy (Jul 1995)
52.243-2 Changes -- Cost-Reimbursement (Aug 1987) --
Alternate II (Apr 1984)
52.244-2 Subcontracts (Aug 1998) -- Alternate I (Aug 1998)

(Insert “TBD" in paragraph (e). Insert "TBD” in
paragraph (k).)

52.244-5 Competition in Subcontracting (Dec 1996)
52.245-1 Property Records (Apr 1984)

52.246-25 Limitation of Liability - Services (Feb 1997)
52.249-6 Termination (Cost-Reimbursement) (Sep 1996)
52.249-14 Excusable Delays (Apr 1984)

52.251-1 Government Supply Sources (Apr 1984)

52.253-1 Computer Generated Forms (Jan 1991)

B. NASA/FAR SUPPLEMENT (48 CFR CHAPTER 18) CLAUSES

Clause No. Title

1852.215-84 Ombudsman (Jun 2000) (Insert MSFC Ombudsman
Sid Saucier (256) 544-1919)

1852.216-89 Assignment and Release Forms (Jul 1997)

1852.219-74 Use of Rural Area Small Businesses (Sep 1990)

1852.219-76 NASA 8 Percent Goal (Jul 1997)

1852.219-77 NASA Mentor-Protege Program (May 1999)

1852.223-70 Safety and Health (May 2001)

1852.223-75 Major Breach of Safety or Security (May 2001)

1852.242-72 Observance of Legal Holidays (Aug 1992) --
Alternate II (Oct 2000)

1852.242-73 NASA Contractor Financial Management Reporting
(Jul 2000)

1852.243-71 Shared Savings (Mar 1997)

1852.245-70 Contractor Requests for Government-Owned Equipment
(Jul 1997)
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I.2 REPRESENTATIONS, CERTIFICATIONS, AND OTHER STATEMENTS OF
OFFERORS OR QUOTERS INCORPORATED BY REFERENCE
(MSFC 52.252-91) (AUG 1988)

The Representations, Certifications, and Other Statements
of Offerors or Quoters (Section K of the solicitation document)
as completed by the Contractor are hereby incorporated in their
entirety by reference, with the same force and effect as if they
were given in full text.

(End of clause)

1.3 FULL TEXT CLAUSES ATTACHED

Clause No. Title

52.215-21 Requirements for Cost or Pricing Data or
Information Other Than Cost or Pricing Data -
Modifications (Oct 1997) -- Alternate I (Oct 1997)

52.216-18 Ordering (Oct 1995)

52.216-19 Order Limitations (Oct 1995)

52.216-22 Indefinite Quantity (Oct 1995)

52.219-14 Limitations on Subcontracting (Dec 1996)

52.223-3 Hazardous Material Identification and Material
Ssafety Data (Jan 1997) -- Alternate I (Jul 1995)

52.232-25 Prompt Payment (May 2001)

52.237-3 Continuity of Services (Jan 1991)

52.244-6 Subcontracts for Commercial Items and Commercial

Components (May 2001)

52.245-5 Government Property (Cost-Reimbursement, Time-and-
Materials, or Labor-Hour Contracts) (Jan 1986)
(DEVIATION) (Jul 1995)

52.252-6 Authorized Deviations in Clauses (Apr 1984)

1852.204-74 Central Contractor Registration (Aug 2000)

52.216-18 ORDERING (OCT 1995)

(a) Any supplies and services to be furnished under this
contract shall be ordered by issuance of delivery orders or task
orders by the individuals or activities designated in the
Schedule. Such orders may be issued from contract award through
conclusion of contract period of performance.
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(b) All delivery orders or task orders are subject to the
terms and conditions of this contract. In the event of conflict
between a delivery order or task order and this contract, the
contract shall control.

(c) If mailed, a delivery order or task order is considered
"igsued" when the Government deposits the order in the mail.
Orders may be issued orally, by facsimile, or by electronic
commerce methods only if authorized in the Schedule.

(End of clause)

52.216-19 ORDER LIMITATIONS (OCT 1995)

(a) Minimum order. When the Government requires supplies
or services covered by this contract in an amount of less than
$2,500.00, the Government is not obligated to purchase, nor is
the Contractor obligated to furnish, those supplies or services
under the contract.

(b) Maximum order. The Contractor is not obligated to
honor--

(1) Any order for a single item in excess of

$2,500,000.00

(2) BAny order for a combination of items in excess of
$5,000,000.00 or

(3) A series of orders from the same ordering office
‘within 10 days that together call for quantities exceeding the
limitation in subparagraph (b) (1) or (2) of this section.

(c) If this is a requirements contract (i.e., includes the
Requirements clause at subsection 52.216-21 of the Federal
Acquisition Regulation (FAR)), the Government is not required to
order a part of any one requirement from the Contractor if that
requirement exceeds the maximum-order limitations in paragraph
(b) of this section.

(d) Notwithstanding paragraphs (b) and (c) of this section,
the Contractor shall honor any order exceeding the maximum order
limitations in paragraph (b), unless that order (or orders) is
returned to the ordering office within 2 days after issuance,
with written notice stating the Contractor's intent not to ship
the item (or items) called for and the reasons. Upon receiving
this notice, the Government may acquire the supplies or services
from another source.

(End of clause)



52.216-22 INDEFINITE QUANTITY (OCT 1995)

(a) This is an indefinite-quantity contract for the
supplies or services specified, and effective for the period
stated, in the Schedule. The quantities of supplies and services
specified in the Schedule are estimates only and are not
purchased by this contract.

(b) Delivery or performance shall be made only as
authorized by orders issued in accordance with the Ordering
clause. The Contractor shall furnish to the Government, when and
if ordered, the supplies or services specified in the Schedule up
to and including the quantity designated in the Schedule as the
"maximum." The Government shall order at least the quantity of
supplies or services designated in the Schedule as the "minimum."

(c) Except for any limitations on quantities in the Order
Limitations clause or in the Schedule, there is no limit on the
number of orders that may be issued. The Government may issue
orders requiring delivery to multiple destinations or performance
at multiple locations.

(d) Any order issued during the effective period of this
contract and not completed within that period shall be completed
by the Contractor within the time specified in the order. The
contract shall govern the Contractor's and Government's rights
and obligations with respect to that order to the same extent as
if the order were completed during the contract's effective
period; provided, that the Contractor shall not be required to
make any deliveries under this contract after conclusion of
contract period of performance.

(End of clause)

52.219-14 LIMITATIONS ON SUBCONTRACTING (DEC 1996)

(a) This clause does not apply to the unrestricted portion
of a partial set-aside.

(b) By submission of an offer and execution of a contract,
the Offeror/Contractor agrees that in performance of the contract
in the case of a contract for -

(1) Services (except construction). At least 50 percent of
the cost of contract performance incurred for personnel shall be
expended for employees of the concern.

(2) Supplies (other than procurement from a nonmanufacturer
of such supplies). The concern shall perform work for at least
50 percent of the cost of manufacturing the supplies, not
including the cost of materials.



(3) General construction. The concern will perform at
least 15 percent of the cost of the contract, not including the
cost of materials, with its own employees.

(4) Construction by special trade Contractors. The concern
will perform at least 25 percent of the cost of the contract, not
including the cost of materials, with its own employees.

(End of clause)

52.223-3 HAZARDOUS MATERTIAL IDENTIFICATION AND MATERIAL SAFETY
DATA (JAN 1997) -- ALTERNATE I (JUL 1995)

(a) "Hazardous material," as used in this clause, includes
any material defined as hazardous under the latest version of
Federal Standard No. 313 (including revisions adopted during the
term of the contract).

(b) The Offeror must list any hazardous material, as
defined in paragraph (a) of this clause, to be delivered under
this contract. The hazardous material shall be properly
identified and include any applicable identification number,
such as National Stock Number or Special Item Number. This
information shall also be included on the Material Safety Data
Sheet submitted under this contract.

Material
(If none, insert "None") Identification No.

” None n

(c¢) This list must be updated during performance of the
contract whenever the Contractor determines that any other
material to be delivered under this contract is hazardous.

(d) The apparently successful Offeror agrees to submit, for
each item as required prior to award, a Material Safety Data
Sheet, meeting the requirements of 29 CFR 1910.1200(g) and the
latest version of Federal Standard No. 313, for all hazardous
material identified in paragraph (b) of this clause. Data shall
be submitted in accordance with Federal Standard No. 313, whether
or not the apparently successful Offeror is the actual
manufacturer of these items. Failure to submit the Material
Safety Data Sheet prior to award may result in the apparently
successful Offeror being considered nonresponsible and ineligible
for award.

(e) 1If, after award, there is a change in the composition
of the item(s) or a revision to Federal Standard No. 313, which
renders incomplete or inaccurate the data submitted under



paragraph (d) of this clause, the Contractor shall promptly
notify the Contracting Officer and resubmit the data.

(f) Neither the requirements of this clause nor any act or
failure to act by the Government shall relieve the Contractor of
any responsibility or liability for the safety of Government,
Contractor, or subcontractor personnel or property.

(g) Nothing contained in this clause shall relieve the
Contractor from complying with applicable Federal, State, and
local laws, codes, ordinances, and regulations (including the
obtaining of licenses and permits) in connection
with hazardous material.

(h) The Government's rights in data furnished under this
contract with respect to hazardous material are as
follows:

(1) To use, duplicate and disclose any data to which this
clause is applicable. The purposes of this right are to--

(i) Except as provided in paragraph (i) (2), the Contractor shall
prepare and submit a sufficient number of Material Safety Data
Sheets (MSDS's), meeting the requirements of 29 CFR 1910.1200(g)
and the latest version of Federal Standard No. 313, for all
hazardous materials identified in paragraph (b) of this clause.

(1) For items shipped to consignees, the Contractor shall
include a copy of the MSDS's with the packing list or other
suitable shipping document which accompanies each shipment.
Alternatively, the Contractor is permitted to transmit MSDS's to
consignees in advance of receipt of shipments by consignees, if
authorized in writing by the Contracting Officer.

(2) For items shipped to consignees identified by mailing
address as agency depots, distribution centers or customer supply
centers, the Contractor shall provide one copy of the MSDS's in
or on each shipping container. If affixed to the outside of each
container, the MSDS's must be placed in a weather resistant
envelope.

(ii) Obtain medical treatment for those affected by the
material; and

(iii) Have others use, duplicate, and disclose the data for the
Government for these purposes.

(2) To use, duplicate, and disclose data furnished under
this clause, in accordance with subparagraph (h) (1) of this
clause, in precedence over any other clause of this contract
providing for rights in data.



(3) The Government is not precluded from using similar or
identical data acquired from other sources.

(End of clause)

52.232-25 PROMPT PAYMENT (MAY 2001)

Notwithstanding any other payment clause in this contract, the
Government will make invoice payments and contract financing
payments under the terms and conditions specified in this clause.
Payment shall be considered as being made on the day a check is
dated or the date of an electronic funds transfer. Definitions of
pertinent terms are set forth in sections 2.101 and 32.902 of the
Federal Acquisition Regulation. All days referred to in this
clause are calendar days, unless otherwise specified. (However,
see subparagraph (a) (4) of this clause concerning payments due

on Saturdays, Sundays, and legal holidays.)

(a) Invoice payments--(1) Due date. (i) Except as indicated
in subparagraph (a) (2) and paragraph (c) of this clause, the due
date for making invoice payments by the designated payment office
shall be the later of the following two events:

(A) The 30th day after the designated billing office has
received a proper invoice from the Contractor (except as provided
in subdivision (a) (1) (ii) of this clause).

(B) The 30th day after Government acceptance of supplies
delivered or services performed by the Contractor. On a final
invoice where the payment amount is subject to contract
settlement actions, acceptance shall be deemed to have occurred
on the effective date of the contract settlement.

(ii) If the designated billing office fails to annotate the
invoice with the actual date of receipt at the time of receipt,
the invoice payment due date shall be the 30th day after the date
of the Contractor's invoice; provided a proper invoice is
received and there is no disagreement over quantity, quality, or
Contractor compliance with contract requirements.

(2) Certain food products and other payments. (i) Due dates
on Contractor invoices for meat, meat food products, or fish;
perishable agricultural commodities; and dairy products, edible
fats or oils, and food products prepared from edible fats or oils
are--

(A) For meat or meat food products, as defined in section
2(a) (3) of the Packers and Stockyard Act of 1921 (7 U.S.C.
182(3)), and as further defined in Pub. L. 98-181, including any
edible fresh or frozen poultry meat, any perishable poultry meat
food product, fresh eggs, and any perishable egg product, as
close as possible to, but not later than, the 7th day after
product delivery.



(B) For fresh or frozen fish, as defined in section 204(3)
of the Fish and Seafood Promotion Act of 1986 (16 U.S.C.
4003(3)), as close as possible to, but not later than, the 7th
day after product delivery.

(C) For perishable agricultural commodities, as defined in
section 1(4) of the Perishable Agricultural Commodities Act of
1930 (7 U.S.C. 499a(4)), as close as possible to, but not later
than, the 10th day after product delivery, unless another date is
specified in the contract.

(D) For dairy products, as defined in section 111l(e) of the
Dairy Production Stabilization Act of 1983 (7 U.S.C. 4502(e)),
edible fats or oils, and food products prepared from edible fats
or oils, as close as possible to, but not later than, the 10th
day after the date on which a proper invoice has been received.
Liquid milk, cheese, certain processed cheese products, butter,
yogurt, ice cream, mayonnaise, salad dressings, and other similar
products, fall within this classification. Nothing in the Act
limits this classification to refrigerated products. When
questions arise regarding the proper classification of a specific
product, prevailing industry practices will be followed in
specifying a contract payment due date. The burden of proof that
a classification of a specific product is, in fact, prevailing
industry practice is upon the Contractor making the
representation.

(ii) If the contract does not require submission of an invoice
for payment (e.g., periodic lease payments), the due date will be
as specified in the contract.

(3) Contractor's invoice. The Contractor shall prepare and
submit invoices to the designated billing office specified in the
contract. A proper invoice must include the items listed in
subdivisions (a) (3) (i) through (a) (3) (viii) of this clause. If
the invoice does not comply with these requirements, it shall be
returned within 7 days after the date the designated billing
office received the invoice (3 days for meat, meat food products,
or fish; 5 days for perishable agricultural commodities, edible
fats or oils, and food products prepared from edible fats or
oils), with a statement of the reasons why it is not a proper
invoice. Untimely notification will be taken into account in
computing any interest penalty owed the Contractor in the manner
described in subparagraph (a) (5) of this clause.

(i) Name and address of the Contractor.

(ii) Invoice date. (The Contractor is encouraged to date invoices
as close as possible to the date of the mailing or transmission.)

(iii) Contract number or other authorization for supplies
delivered or services performed (including order number and
contract line item number).



(iv) Description, quantity, unit of measure, unit price, and
extended price of supplies delivered or services performed.

(v) Shipping and payment terms (e.g., shipment number and date of
shipment, prompt payment discount terms). Bill of lading number
and weight of shipment will be shown for shipments on Government
bills of lading.

(vi) Name and address of Contractor official to whom payment is
to be sent (must be the same as that in the contract or in a
proper notice of assignment).

(vii) Name (where practicable), title, phone number, and mailing
address of person to be notified in the event of a defective
invoice.

(viii) Any other information or documentation required by the
contract (such as evidence of shipment).

(ix) While not required, the Contractor is strongly encouraged to
assign an identification number to each invoice.

(4) Interest penalty. An interest penalty shall be paid
automatically by the designated payment office, without request
from the Contractor, if payment is not made by the due date and
the conditions listed in subdivisions (a) (4) (i) through
(a) (4) (iii) of this clause are met, if applicable. However, when
the due date falls on a Saturday, Sunday, or legal holiday when
Federal Government offices are closed and Government business is
not expected to be conducted, payment may be made on the
following business day without incurring a late payment interest
penalty.

(i) A proper invoice was received by the designated billing
office.

(ii) A receiving report or other Government documentation
authorizing payment was processed, and there was no disagreement
over quantity, quality, or Contractor compliance with any
contract term or condition.

(iii) In the case of a final invoice for any balance of funds due
the Contractor for supplies delivered or services performed, the
amount was not subject to further contract settlement actions
between the Government and the Contractor.

(5) Computing penalty amount. The interest penalty shall be
at the rate established by the Secretary of the Treasury under
section 12 of the Contract Disputes Act of 1978 (41 U.S.C.611)
that is in effect on the day after the due date, except where the
interest penalty is prescribed by other governmental authority
(e.g., tariffs). This rate is referred to as the "Renegotiation
Board Interest Rate," and it is published in the Federal Register
semiannually on or about January 1 and July 1. The interest
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penalty shall accrue daily on the invoice principal payment
amount approved by the Government until the payment date of such
approved principal amount; and will be compounded in 30-day
increments inclusive from the first day after the due date
through the payment date. That is, interest accrued at the end
of any 30-day period will be added to the approved invoice
principal payment amount and will be subject to interest
penalties if not paid in the succeeding 30-day period. If the
designated billing office failed to notify the Contractor of a
defective invoice within the periods prescribed in subparagraph
(a) (3) of this clause, the due date on the corrected invoice will
be adjusted by subtracting from such date the number of days
taken beyond the prescribed notification of defects period. Any
interest penalty owed the Contractor will be based on this
adjusted due date. Adjustments will be made by the designated
payment office for errors in calculating interest penalties.

(i) For the sole purpose of computing an interest penalty that
might be due the Contractor, Government acceptance shall be
deemed to have occurred constructively on the 7th day (unless
otherwise specified in this contract) after the Contractor
delivered the supplies or performed the services in accordance
with the terms and conditions of the contract, unless there is a
disagreement over quantity, quality, or Contractor compliance
with a contract provision. In the event that actual acceptance
occurs within the constructive acceptance period, the
determination of an interest penalty shall be based on the actual
date of acceptance. The constructive acceptance requirement does
not, however, compel Government officials to accept supplies or
services, perform contract administration functions, or make
payment prior to fulfilling their responsibilities.

(ii) The following periods of time will not be included in the
determination of an interest penalty:

(A) The period taken to notify the Contractor of defects in
invoices submitted to the Government, but this may not exceed 7
days (3 days for meat, meat food products, or fish; 5 days for
perishable agricultural commodities, dairy products, edible fats
or oils, and food products prepared from edible fats or oils).

(B) The period between the defects notice and resubmission
of the corrected invoice by the Contractor.

(C) For incorrect electronic funds transfer (EFT)
information, in accordance with the EFT clause of this contract.

(iii) Interest penalties will not continue to accrue after the
filing of a claim for such penalties under the clause at 52.233-
1, Disputes, or for more than 1 year. Interest penalties of less
than $1 need not be paid.

(iv) Interest penalties are not required on payment delays due to
disagreement between the Government and the Contractor over the
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payment amount or other issues involving contract compliance or
on amounts temporarily withheld or retained in accordance with
the terms of the contract. Claims involving disputes, and any
interest that may be payable, will be resolved in accordance with
the clause at 52.233-1, Disputes.

(6) Prompt payment discounts. An interest penalty also
shall be paid automatically by the designated payment office,
without request from the Contractor, if a discount for prompt
payment is taken improperly. The interest penalty will be
calculated as described in subparagraph (a) (5) of this clause on
the amount of discount taken for the period beginning with the
first day after the end of the discount period through the date
when the Contractor is paid.

(7) Additional interest penalty. (i) A penalty amount,
calculated in accordance with subdivision (a) (7) (iii) of this
clause, shall be paid in addition to the interest penalty amount
if the Contractor--

(A) Is owed an interest penalty of $1 or more;

(B) Is not paid the interest penalty within 10 days after
the date the invoice amount is paid; and

(C) Makes a written demand to the designated payment office
for additional penalty payment, in accordance with subdivision
(a) (7) (ii) of this clause, postmarked not later than 40 days
after the invoice amount is paid.

(ii) (A) Contractors shall support written demands for additional
penalty payments with the following data. No additional data
shall be required. Contractors shall--

(1) Specifically assert that late payment interest is due
under a specific invoice, and request payment of all overdue late
payment interest penalty and such additional penalty as may be
required;

(2) Attach a copy of the invoice on which the unpaid late
payment interest was due; and

(3) State that payment of the principal has been received,
including the date of receipt.

(B) Demands must be postmarked on or before the 40th day
after payment was made, except that--

(1) If the postmark is illegible or nonexistent, the demand
must have been received and annotated with the date of receipt by
the designated payment office on or before the 40th day after
payment was made; or



(2) If the postmark is illegible or nonexistent and the
designated payment office fails to make the required annotation,
the demand's validity will be determined by the date the
Contractor has placed on the demand; provided such date is no
later than the 40th day after payment was made.

(iii) (A) The additional penalty shall be equal to 100 percent of
any original late payment interest penalty except--

(1) The additional penalty shall not exceed $5,000;
(2) The additional penalty shall never be less than $25; and

(3) No additional penalty is owed if the amount of the
underlying interest penalty is less than $1.

(B) If the interest penalty ceases to accrue in accordance
with the limits stated in subdivision (a) (5) (iii) of this clause,
the amount of the additional penalty shall be calculated on the
amount of interest penalty that would have accrued in the absence
of these limits, subject to the overall limits on the additional
penalty specified in subdivision (a) (7) (iii) (A) of this clause.

(C) For determining the maximum and minimum additional
penalties, the test shall be the interest penalty due on each
separate payment made for each separate contract. The maximum
and minimum additional penalty shall not be based upon individual
invoices unless the invoices are paid separately. Where payments
are consolidated for disbursing purposes, the maximum and minimum
additional penalty determination shall be made separately for
each contract therein.

(D) The additional penalty does not apply to payments
regulated by other Government regulations (e.g., payments under
utility contracts subject to tariffs and regulation).

(b) Contract financing payments-- (1) Due dates for recurring
financing payments. If this contract provides for contract
financing, requests for payment shall be submitted to the
designated billing office as specified in this contract or as
directed by the Contracting Officer. Contract financing payments
shall be made on the 30th day after receipt of a proper contract
financing request by the designated billing office. 1In the event
that an audit or other review of a specific financing request is
required to ensure compliance with the terms and conditions of
the contract, the designated payment office is not compelled to
make payment by the due date specified.

(2) Due dates for other contract financing. For advance
payments, loans, or other arrangements that do not involve
recurring submissions of contract financing requests, payment
shall be made in accordance with the corresponding contract terms
or as directed by the Contracting Officer.



(3) Interest penalty not applicable. Contract financing
payments shall not be assessed an interest penalty for payment
delays.

(c) Fast payment procedure due dates. If this contract
contains the clause at 52.213-1, Fast Payment Procedure, payments
will be made within 15 days after the date of receipt of the
invoice. :

(End of clause)

52.237-3 CONTINUITY OF SERVICES (JAN 1991)

(a) The Contractor recognizes that the services under this
contract are vital to the Government and must be continued
without interruption and that, upon contract expiration, a
successor, either the Government or another Contractor, may
continue them. The Contractor agrees to--

(1) Furnish phase-in training; and

(2) Exercise its best efforts and cooperation to effect an
orderly and efficient transition to a successor.

(b) The Contractor shall, upon the Contracting Officer's
written notice, (1) furnish phase-in, phase-out services for up
to 90 days after this contract expires and (2) negotiate in good
faith a plan with a successor to determine the nature and extent
of phase-in, phase-out services required. The plan shall specify
a training program and a date for transferring responsibilities
for each division of work described in the plan, and shall be
subject to the Contracting Officer's approval. The Contractor
shall provide sufficient experienced personnel during the phase-
in, phase-out period to ensure that the services called for by
this contract are maintained at the required level of
proficiency.

(c) The Contractor shall allow as many personnel as
practicable to remain on the job to help the successor maintain
the continuity and consistency of the services required by this
contract. The Contractor also shall disclose necessary personnel
records and allow the successor to conduct on-site interviews
with these employees. If selected employees are agreeable to the
change, the Contractor shall release them at a mutually agreeable
date and negotiate transfer of their earned fringe benefits to
the successor.

(d) The Contractor shall be reimbursed for all reasonable
phase-in, phase-out costs (i.e., costs incurred within the agreed
period after contract expiration that result from phase-in,
phase-out operations) and a fee {(profit) not to exceed a pro rata
portion of the fee (profit) under this contract.

(End of clause)
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52.244-6 SUBCONTRACTS FOR COMMERCIAL ITEMS AND COMMERCIAL
COMPONENTS (MAY 2001)

(a) Definitions. As used in this clause--

"Commercial item" has the meaning contained in the clause at
52.202-1, Definitions.

n"Subcontract" includes a transfer of commercial items between
divisions, subsidiaries, or affiliates of the Contractor or
subcontractor at any tier.

(b) To the maximum extent practicable, the Contractor shall
incorporate, and require its subcontractors at all tiers to
incorporate,commercial items or nondevelopmental items as
components of items to be supplied under this contract.

(c) (1) The following clauses shall be flowed down to subcontracts
for commercial items:

(i) 52.219-8, Utilization of Small Business Concerns (Oct 2000)
(15 U.S.€. 637(d)(2) and (3)), in all subcontracts that offer
further subcontracting opportunities. If the subcontract (except
subcontracts to small business concerns) exceeds $500,000
(41,000,000 for construction of any public facility), the
subcontractor must include 52.219-8 in lower tier subcontracts
that offer subcontracting opportunities.

(ii) 52.222-26, Equal Opportunity (Feb 1999) (E.O. 11246).

(iii) 52.222-35, Affirmative Action for Disabled Veterans and
Veterans of the Vietnam Era (Apr 1998) (38 U.S.C. 4212(a)).

(iv) 52.222-36, Affirmative Action for Workers with Disabilities
(Jun 1998) (29 U.s.C. 793). !

(v) 52.247-64, Preference for Privately Owned U.S.-Flagged
Commercial Vessels (Jun 2000) (46 U.S.C. Appx 1241) (flowdown
not required for subcontracts awarded beginning May 1, 1996).

(2) While not required, the Contractor may flow down to
subcontracts for commercial items a minimal number of additional
clauses necessary to satisfy its contractual obligations.

(d) The Contractor shall include the terms of this clause,
including this paragraph (d), in subcontracts awarded under this
contract.

(End of clause)



52.245-5 GOVERNMENT PROPERTY (COST-REIMBURSEMENT, TIME-AND-
MATERIAL, OR LABOR-HOUR CONTRACTS) (JAN 1986)

(a) Government-furnished property.

(1) The term "Contractor's managerial personnel," as used in
paragraph (g) of this clause, means any of the Contractor's
directors, officers, managers, superintendents, or equivalent
representatives who have supervision or direction of--

(1) All or substantially all of the Contractor's
business;

{ii) All or substantially a'l of the Contractor's
operation at any one plant, or separate location at which the
contract is being performed; or

(iii) A separate and complete major industrial operation
connected with performing this contract.

(2) The Government shall deliver to the Contractor, for use
in connection with and under the terms of this contract, the
Government-furnished property described in the Schedule or
specifications, together with such related data and information
as the Contractor may request and as may be reasonably required
for the intended use of the property (hereinafter referred to as
"Government-furnished property").

(3) The delivery or performance dates for this contract are
based upon the expectation that Government-furnished property
suitable for use will be delivered to the Contractor at the times
stated in the Schedule or, if not so stated, in sufficient time
to enable the Contractor to meet the contract's delivery or
performance dates.

(4) If Government-furnished property is received by the
Contractor in a condition not suitable for the intended use, the
Contractor shall, upon receipt, notify the Contracting Officer,
detailing the facts, and, as directed by the Contracting Officer
and at Government expense, either effect repairs or modification
or return or otherwise dispose of the property. After completing
the directed action and upon written request of the Contractor,
the Contracting Officer shall make an equitable adjustment as
provided in paragraph (h) of this clause.

(5) If Government-furnished property is not delivered to the
Contractor by the required time or times, the Contracting Officer
shall, upon the Contractor's timely written request, make a
determination of the delay, if any, caused the Contractor and
shall make an equitable adjustment in accordance with paragraph
(h) of this clause.

(b) Changes in Government-furnished property. (1) The
Contracting Officer may, by written notice, (i) decrease the
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Government-furnished property provided or to be provided under
this contract or (ii) substitute other Government-furnished
property for the property to be provided by the Government or to
be acquired by the Contractor for the Government under this
contract. The Contractor shall promptly take such action as the
Contracting Officer may direct regarding the removal, shipment,
or disposal of the property covered by this notice.

(2) Upon the Contractor's written request, the Contracting
Officer shall make an equitable adjustment to the contract in
accordance with paragraph (h) of this clause, if the Government
has agreed in the Schedule to make such property available for
performing this contract and there is any--

(i) Decrease or substitution in this property pursuant to
subparagraph (b) (1) above; or

(ii) wWithdrawal of authority to use property, if provided
under any other contract or lease.

(c) Title. (1) The Government shall retain title to all
Government-furnished property.

(2) Title to all property purchased by the Contractor for
which the Contractor is entitled to be reimbursed as a direct
item of cost under this contract shall pass to and vest in the
Government upon the vendor's delivery of such property.

(3) Title to all other property, the cost of which is
reimbursable to the Contractor, shall pass to and vest in the
Government upon--

(1) Issuance of the property for use in contract
performance;
(ii) Commencement of processing of the property for use in

contract performance; or

(iii) Reimbursement of the cost of the property by the
Government, whichever occurs first.

(4) All Government-furnished property and all property
acquired by the Contractor, title to which vests in the
Government under this paragraph (collectively referred to as
"Government property") are subject to the provisions of this
clause. Title to Government property shall not be affected by
its incorporation into or attachment to any property not owned by
the Government, nor shall Government property become a fixture or
lose its identity as personal property by being attached to any
real property.

(d) Use of Government property. The Government property

shall be used only for performing this contract, unless otherwise
provided in this contract or approved by the Contracting Officer.
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(e) Property administration. (1) The Contractor shall be
responsible and accountable for all Government property provided
under the contract and shall comply with Federal Acquisition
Regulation (FAR) Subpart 45.5, as in effect on the date of this
contract.

(2) The Contractor shall establish and maintain a program
for the use, maintenance, repair, protection, and preservation of
Government property in accordance with sound business practice
and the applicable provisions of FAR Subpart 45.5.

(3) If damage occurs to Government property, the risk of
which has been assumed by the Government under this contract, the
Government shall replace the items or the Contractor shall make
such repairs as the Government directs. However, if the
Contractor cannot effect such repairs within the time required,
the Contractor shall dispose of the property as directed by the
Contracting Officer. When any property for which the Government
is responsible is replaced or repaired, the Contracting Officer
shall make an equitable adjustment in accordance with paragraph
(h) of this clause.

(f) Access. The Government and all its designees shall have
access at all reasonable times to the premises in which any
Government property is located for the purpose of inspecting the
Government property.

(g) Limited risk of loss. (1) The Contractor shall not be
liable for loss or destruction of, or damage to, the Government
property provided under this contract or for expenses incidental
to such loss, destruction, or damage, except as provided in
subparagraphs (2) and (3) below.

(2) The Contractor shall be responsible for loss or
destruction of, or damage to, the Government property provided
under this contract (including expenses incidental to such loss,
destruction, or damage)--

(i) That results from a risk expressly required to be
insured under this contract, but only to the extent of the
insurance required to be purchased and maintained or to the
extent of insurance actually purchased and maintained, whichever
is greater;

(ii) That results from a risk that is in fact covered by
insurance or for which the Contractor is otherwise reimbursed,
but only to the extent of such insurance or reimbursement;

(iii) For which the Contractor is otherwise responsible
under the express terms of this contract;

(iv) That results from willful misconduct or lack of good
faith on the part of the Contractor's managerial
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personnel; or

(v) That results from a failure on the part of the
Contractor, due to willful misconduct or lack of good faith on
the part of the Contractor's managerial personnel, to establish
and administer a program or system for the control, use,
protection, preservation, maintenance, and repair of Government
property as required by paragraph (e) of this clause.

(3) (1) If the Contractor fails to act as provided by
subdivision (g) (2) (v) above, after being notified (by certified
mail addressed to one of the Contractor's managerial personnel)
of the Government's disapproval, withdrawal of approval, or
nonacceptance of the system or program, it shall be conclusively
presumed that such failure was due to willful misconduct or lack
of good faith on the part of the Contractor's managerial
personnel.

(ii) In such event, any loss or destruction of, or damage
to, the Government property shall be presumed to have resulted
from such failure unless the Contractor can establish by clear
and convincing evidence that such loss, destruction, or damage--

(A) Did not result from the Contractor's failure to maintain
an approved program or system; or

(B) Occurred while an approved program or system was
maintained by the Contractor.

(4) If the Contractor transfers Government property to the
possession and control of a subcontractor, the transfer shall not
affect the liability of the Contractor for loss or destruction
of, or damage to, the property as set forth above. However, the
Contractor shall require the subcontractor to assume the risk of,
and be responsible for, any loss or destruction of, or damage to,
the property while in the subcontractor's possession or control,
except to the extent that the subcontract, with the advance
approval of the Contracting Officer, relieves the subcontractor
from such liability. In the absence of such approval, the
subcontract shall contain appropriate provisions requiring the
return of all Government property in as good condition as when
received, except for reasonable wear and tear or for its use in
accordance with the provisions of the prime contract.

(5) Upon loss or destruction of, or damage to, Government
property provided under this contract, the Contractor shall so
notify the Contracting Officer and shall communicate with the
loss and salvage organization, if any, designated by the
Contracting Officer. With the assistance of any such
organization, the Contractor shall take all reasonable action to
protect the Government property from further damage, separate the
damaged and undamaged Government property, put all the affected
Government property in the best possible order, and furnish to
the Contracting Officer a statement of--
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(1) The lost, destroyed, or damaged Government property;

(ii) The time and origin of the loss, destruction, or
damage;

(iii) All known interests in commingled property of which
the Government property is a part; and

(iv) The insurance, if any, covering any part of or
interest in such commingled property.

(6) The Contractor shall repair, renovate, and take such
other action with respect to damaged Government property as the
Contracting Officer directs. If the Government property is
destroyed or damaged beyond practical repair, or is damaged and
so commingled or combined with property of others (including the
Contractor's) that separation is impractical, the Contractor may,
with the approval of and subject to any conditions imposed by the
Contracting Officer, sell such property for the account of the
Government. Such sales may be made in order to minimize the loss
to the Government, to permit the resumption of business, or to
accomplish a similar purpose. The Contractor shall be entitled
to an equitable adjustment in the contract price for the
expenditures made in performing the obligations under this
subparagraph (g) (6) in accordance with paragraph (h) of this
clause. However, the Government may directly reimburse the loss
and salvage organization for any of their charges. The
Contracting Officer shall give due regard to the Contractor's
liability under this paragraph (g) when making any such equitable
adjustment.

(7) The Contractor shall not be reimbursed for, and shall
not include as an item of overhead, the cost of insurance or of
any reserve covering risk of loss or destruction of, or damage
to, Government property, except to the extent that the Government
may have expressly required the Contractor to carry such
insurance under another provision of this contract.

(8) In the event the Contractor is reimbursed or otherwise
compensated for any loss or destruction of, or damage to,
Government property, the Contractor shall use the proceeds to
repair, renovate, or replace the lost, destroyed, or damaged
Government property or shall otherwise credit the proceeds to, or
equitably reimburse, the Government, as directed by the
Contracting Officer.

(9) The Contractor shall do nothing to prejudice the
Government's rights to recover against third parties for any loss
or destruction of, or damage to, Government property. Upon the
request of the Contracting Officer, the Contractor shall, at the
Government's expense, furnish to the Government all reasonable
assistance and cooperation (including the prosecution of suit and
the execution of instruments of assignment in favor of the
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Government) in obtaining recovery. In addition, where a
subcontractor has not been relieved from liability for any loss
or destruction of, or damage to, Government property, the
Contractor shall enforce for the benefit of the Government the
liability of the subcontractor for such loss, destruction, or
damage.

(h) Equitable adjustment. When this clause specifies an
equitable adjustment, it shall be made to any affected contract
provision in accordance with the procedures of the Changes
clause. When appropriate, the Contracting Officer may initiate
an equitable adjustment in favor of the Government. The right to
an equitable adjustment shall be the Contractor's exclusive
remedy. The Government shall not be liable to suit for breach of
contract for—-

(1) Any delay in delivery of Government-furnished property;

(2) Delivery of Government-furnished property in a condition
not suitable for its intended use;

(3) A decrease in or substitution of Government-furnished
property; or

(4) Failure to repair or replace Government property for
which the Government is responsible.

(i) Final accounting and disposition of Government property.
Upon completing this contract, or at such earlier dates as may be
fixed by the Contracting Officer, the Contractor shall submit, in
a form acceptable to the Contracting Officer, inventory schedules
covering all items of Government property not consumed in
performing this contract or delivered to the Government. The
Contractor shall prepare for shipment, deliver f.o.b. origin, or
dispose of the Government property as may be directed orx
authorized by the Contracting Officer. The net proceeds of any
such disposal shall be credited to the cost of the work covered
by this contract or paid to the Government as directed by the
Contracting Officer. The foregoing provisions shall apply to
scrap from Government property; provided, however, that the
Contracting Officer may authorize or direct the Contractor to
omit from such inventory schedules any scrap consisting of faulty
castings or forgings or of cutting and processing waste, such as
chips, cuttings, borings, turnings, short ends, circles,
trimmings, clippings, and remnants, and to dispose of such scrap
in accordance with the Contractor's normal practice and account
for it as a part of general overhead or other reimbursable costs
in accordance with the Contractor's established accounting
procedures.

(j) Abandonment and restoration of Contractor premises.
Unless otherwise provided herein, the Government--



(1) May abandon any Government property in place, at which
time all obligations of the Government regarding such abandoned
property shall cease; and

(2) Has no obligation to restore or rehabilitate the
Contractor's premises under any circumstances (e.g., abandonment,
disposition upon completion of need, or contract completion).
However, if the Government-furnished property (listed in the
Schedule or specifications) is withdrawn or is unsuitable for the
intended use, or if other Government property is substituted,
then the equitable adjustment under paragraph (h) of this clause
may properly include restoration or rehabilitation costs.

(k) Communications. All communications under this clause
shall be in writing.

(1) Overseas contracts. If this contract is to be performed
outside the United States of America, its territories, or
possessions, the words "Government" and "Government-furnished"
(wherever they appear in this clause) shall be construed as
"United States Government" and "United States Government-
furnished, " respectively.

(End of clause)

52.252-6 AUTHORIZED DEVIATIONS IN CLAUSES (APR 1984)

(a) The use in this solicitation or contract of any Federal
Acquisition Regulation (48 CFR Chapter 1) clause with an
authorized deviation is indicated by the addition of
" (DEVIATION) " after the date of the clause.

(b) The use in this solicitation or contract of any NASA
Federal Acquisition Regulations Supplement (48 CFR Chapter 18)
clause with an authorized deviation is indicated by the addition
of " (DEVIATION)" after the name of the regulation.

(End of clause)

1852.204-74 CENTRAL CONTRACTOR REGISTRATION (AUG 2000)
(a) Definitions. As used in this clause --

(1) "Central Contractor Registration (CCR) database"
means the primary DoD repository for Contractor information
required for the conduct of business with NASA.

(2) "Data Universal Number System (DUNS) number" means
the 9-digit number assigned by Dun and Bradstreet Information
Services to identify unique business entities.

(3) "Data Universal Numbering System +4 (DUNS+4) number"
means the DUNS number assigned by Dun and Bradstreet plus a 4-



digit suffix that may be assigned by a parent (controlling)
business concern. This 4-digit suffix may be assigned at the
discretion of the parent business concern for such purposes as
identifying sub-units or affiliates of the parent business
concern.

(4) "Commercial Government and Entity Code (CAGE Code)"
means -

(i) A code assigned by the Defense Logistics
Information Service (DLIS) to identify a commercial or Government
entity; or

(ii) A code assigned by a member of the North
Atlantic Treaty Organization (NATO) that is recorded and
maintained by DLIS in the CAGE master file.

(5) "Registered in the CCR database" means that all
mandatory information, including the DUNS number or the DUNS+4
number, if applicable, and the corresponding CAGE code, is in the
CCR database; the DUNS number and the CAGE code have been
validated; and all edits have been successfully completed.

(b) (1) By submission of an offer, the offeror acknowledges
the requirement that a prospective awardee must be registered in
the CCR database prior to award, during performance, and through
final payment of any contract resulting from this solicitation,
except for awards to foreign vendors performing work outside of
the United States.

(2) The Contracting Officer will verify that the Offeror
is registered in the CCR database.

(3) Lack of registration in the CCR database will make
an Offeror ineligible for award after March 31, 2001.

(4) DoD has established a goal of registering an
applicant in the CCR database within 48 hours after receipt of a
complete and accurate application via the Internet. However,
registration of an applicant submitting an application through a
method other than the Internet may take up to 30 days.
Therefore, Offerors that are not registered should consider
applying for registration immediately upon receipt of this
solicitation.

(c) The Contractor is responsible for the accuracy and
completeness of the data within the CCR, and for any liability
resulting from the Government’s reliance on inaccurate or
incomplete data. To remain registered in the CCR database after
the initial registration, the Contractor is required to confirm
on an annual basis that its information in the CCR database is
accurate and complete.



(d) Offerors and Contractors may obtain information on
registration and annual confirmation requirements via the
Internet at http://www.ccr2000.com or by calling 888-CCR-2423
(888-227-2423).

(End of clause)

(END OF SECTION)
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ATTACHMENT J-1

CONFIGURATION AND DATA MANAGEMENT
SERVICES AT MSFC
Performance Work Statement

1.0 MISSION

The Contractor shall provide the necessary management,
personnel, equipment, and supplies (not otherwise provided by
the Government) to implement Configuration and Data Management
(C&DM) Services to the Marshall Space Flight Center in
accordance with MPD 1280.1, Marshall Management Manual, with
emphasis on MPG 8040.1 and MPG 7120.3.

The numbering system employed in this Performance Work Statement
(PWS) corresponds to the numbering system employed in the Work
Breakdown Structure (WBS) Attachment J-3 that depicts this
effort; however, in some sections, it is detailed to a lower
level. Each PWS task describes the correspondingly numbered WBS
item.

1.1 MANAGEMENT

The Contractor shall provide administrative and program
management for effective direction and control of this contract.
Contractor Management Information Systems (MIS) shall be
utilized to provide a measurable system of performance
encompassing planning, scheduling, progress, financial
management, property management, safety and health, and
completion of the tasks defined by this PWS.

1.1.1 Project Management

The Contractor shall provide planning, coordination, and
surveillance of overall project activities to assure disciplined
performance of work and the timely application of resources
necessary for completion of all tasks of this PWS, to include
core mission services as well as all IDIQ tasks issued by MSFC.
The Contractor shall make adjustments in application of
resources to specific projects, as demands and priorities
require, to accomplish the C&DM effort. The management team
shall be cognizant of technical and programmatic issues related
to the C&DM mission and shall keep the C&DM management and COTR
apprised of the issues and provide recommendation for plans of
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action(s) to resolve the issues. The Contractor shall develop
and implement a Management Plan in accordance with Data
Requirements Description (DRD) 892MA-001, for accomplishment of
the tasks described by this PWS. The plan shall address risk
management. The plan shall reflect the details of planning and
implementation as stated in the proposal. The Contractor shall
provide a listing of all contracted personnel working on site at
MSFC in accordance with DRD 892CD-001.

1.1.2 Management Information System (MIS)

A work progress system shall be established and maintained by
the Contractor in such depth and sufficient detail to provide
status of tasks and projects from planning to finalization.
Quarterly self evaluation and monthly task order progress shall
be provided in accordance with DRD 892MA-002. A Monthly
Financial Management Report shall report actual cost in
accordance with DRD 892MA-003.

1.1.3 Property Management

The Contractor shall comply with existing MSFC Property
Management directives, Part 45 of the Federal Acquisition
Regulation, and Part 18-45 of the NASA Federal Acquisition
Regulation Supplement for acquisition and accountability of
materials and equipment. The Contractor shall implement an
inventory control system for all non-capitalized property and
equipment. A Government Property Management Plan shall be
provided in accordance with DRD 892LS-001.

1.1.4 Information Technology Security

A security plan shall be prepared for each Federal major
application and general support system utilized in the
performance of the contract by Contractor and subcontractor
personnel. Each security plan shall be based on an assessment
of risks and document the safeguards necessary to ensure
sufficient availability, integrity, and confidentiality as
required by MPG 2810.1 (DRD 892CD-002).

1.1.5 Safety and Health

The Contractor shall establish and implement an industrial
safety, health, and environmental program that incorporates the
following Safety and Health Program Core Process Requirement
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(CPR) elements in accordance with DRD 892SA-001 and documented
in MPG 8715.1 that address:

a. Management commitment and employee involvement in the
safety and health program.

b. System and worksite hazard analysis.

C. Hazard prevention and control.

d. Safety and health training.

Mishaps and safety statistics shall be reported to the MSFC
Safety and Mission Assurance Office (S&MA) in accordance with
DRD 892SA-002, “Mishap and Safety Statistics Reports.”

1.1.6 Performance Measurement

The Contractor's performance under the PWS shall be evaluated in
accordance with Attachment J-4, "Surveillance and Cost-Plus-
Incentive Fee Plan" of the contract. The amount of incentive
fee allocated to each PWS section is identified therein.

1.1.7 Training

The Contractor shall provide necessary orientation and training
for new and existing employees to assure C&DM mission success.
The planning for accomplishing this task shall be defined in DRD
892MA-001.

1.2 CENTERWIDE SUPPORT

1.2.1 MSFC Data Management (DM) and Configuration Management
(CM) Policies, Procedures, Instructions, Forms, and Other
Documentation

The Contractor shall provide support to the Office of Primary
Responsibility (OPR) designees (ED43/Policies and Procedures
Team) in the development, revision, and maintenance of current
and future CM, DM, and automated processes documentation, such
as the current and planned documentation listed below. All
processes that are ED43’'s responsibility shall be documented as
organizational issuances (0OI’s).

MPG 7120.2, Multiprogram/Project Common-Use Documentation
MPG 7120.3, Data Management, Programs/Projects

MWI 7120.2, Data Requirements Identification/Definition
MWI 7120.3, Program/Project Data System

MWI 7120.4, Documentation Preparation, Programs/Projects
MWI 7120.5, Data Management Plans, Program/Projects

J-1-3
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MPG 8040.1, Configuration Management, Program/Projects

MWI 8040.1, Configuration Management Plan, MSFC Program/Projects

MPG 8040.2, Product Identification

MWI 8040.2, Configuration Control, MSFC Programs/Projects

MPG 8040.3, Product Traceability

MWI 8040.3, Deviation and Waiver Process, MSFC Programs/Projects

MWI 8040.4, Application Guidance for Traceability

MWI 8040.5, Floor Engineering Orders and Floor Engineering Parts
Lists

MWI 8040.6, Functional and Physical Configuration Audits, MSFC
Programs/Projects

MWI 8040.7, Configuration Management Audits, MSFC

Programs/Projects

MSFC-MNL-1951, Change Processing, Tracking, and Accounting
System User's Guide

MSFC-MNL-2061, Enhancement/Discrepancy System User's Guide

MSFC-MNL-2110, MSFC Review Item Discrepancy (RID) System
User's Guide

MSFC-STD-555, MSFC Engineering Documentation Standard

MSFC-STD-2806, MSFC Tailoring Guide for the Global Drawing
Requirements Manual

ED43 Organizational Issuances

1.2.2 C&DM Support and Requirements Definition

The Contractor shall provide to the C&DM Group, services such as
processing of design review issues and action items, processing
and accounting of change packages and CCB support, receipt desk
functions, maintaining official change package files, and
clerical support for design reviews. Maintain official change
package files in accordance with MWI 8040.2 and MPG 1440.2.

The Contractor shall support the ED43 OPR designees for
development of standard data requirements descriptions (DRDs)
for C&DM.

The Contractor shall assist in the preparation and/or tailoring
of C&DM Statements of Work and DRDs for specific Program/Project
or activities.

The Contractor shall provide support in interpreting C&DM
requirements.

The Contractor shall review C&DM Plans to assure conformance
with Center policy, procedures, and instructions, and
Program/Project-specific requirements.



7-13-01

The Contractor shall review MSFC and other Agency Directives,
Multiprogram/Project Common-Use Documents, and Agency
Specifications and Standards, and other program/project
documentation to ascertain that these documents are compatible
with MSFC C&DM processes.

1.2.3 Center Data Requirements Management

The Contractor shall support the Center Data Requirements
Manager’'s (CDRM) functions as defined in MPG 7120.3, MWI 7120.2,
ED43-006, and as specified below:

Through coordination with designated OPR contacts, the
Contractor shall develop, update and maintain Marshall Standard
Data Requirements Descriptions (DRD’s). The Contractor shall
update and maintain the OPR Contact Matrix, Center Logs,
databases of historical DRDs, and DRM forms and formats.

The Contractor shall support the “MSFC Data Requirements
Management System” website located at Inside Marshall in the
MSFC Integrated Documentation Library.

The Contractor shall support the CDRM’'s review of Data
Management Plans to assure conformance with Center policy,
procedures, and instructions.

The Contractor shall provide support to Programs/Projects and
Institutional Organizations in the development of Data
Requirements Identification and Definition in accordance with
MWI 7120.2:

e Data Procurement Documents (DPD’s)

In-house Data Requirements Documents (IDRD’Ss)
Reports of Work

Data Requirements List

Statements of Work Review

Applicable Documents Lists
Development/Coordination Matrix

In addition, the Contractor shall serve as DM Advisor for
development of Data Requirements Identification and Definition
to Acquisition Teams and Source Evaluation Boards/Committees as
representative of the CDRM.

The Contractor shall provide input for the definition of the
automation of DM processes.
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1.2.4 Automation of C&DM Processes

The C&DM automated system activities to be performed by the
Contractor shall include the following:

a. Support the development of the Integrated Configuration and
Data Management System including the development of system
specification and requirements and software as required.

b. Define and document functional requirements for the
development of C&DM automated systems. Update, as necessary,
functional requirements for existing CM and DM automated
systems, such as Integrated Configuration Management System
(ICMS), Change Processing, Tracking and Accounting System
(CPTAS), Enhancements/Discrepancy System (EDS), Review Item
Discrepancy system (RIDS) and Program/Project Data System (PDS).

c. Define and document requirements that will integrate the
C&DM automated systems with external MSFC, Agency, and
Contractor systems.

d. Identify enhancements/discrepancies of C&DM software, and
perform functional analysis on enhancements and/or
discrepancies.

e. Develop and maintain user's manuals, such as MSFC-MNL-1951,
MSFC-MNL-2061, MSFC-MNL-2110, or help text and participate in
user orientation for C&DM automated systems.

f. Provide input to the development of testing requirements and
perform verification/validation testing of C&DM automated
systems.

g. Install/Maintain computer hardware/software in support of
C&DM automated systems and tools.

h. Administer the "MSFC CM/DM" server and, in accordance with
MPD 2810.1 and MPG 2810.1, administer and document the
electronic shared fileserver to include backup and other
security requirements to safeguard procurement-sensitive
information. A list of those accessible to the server shall be
furnished to the Center Data Requirements Manager (CDRM).

1.2.5 MSFC Release Desk

The Contractor shall provide an MSFC Release Desk by performing
the following tasks in accordance with MPG 8040.1 and ED43-004:
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a. Perform Release Desk activities by: (1) assigning
identification numbers, (2) providing consultation to inquiries
for release activities, (3) reviewing submitted change packages
for adherence to appropriate configuration management
directives, (4) performing data entry into the Integrated
Configuration Management System (ICMS), (5) resolving release
system discrepancies with appropriate discipline, (6) performing
on-line administrative maintenance of ICMS, and (7) providing
final approval for releasing change packages.

b. Maintain Release Desk records and produce monthly reports on
releasing activity through the MSFC Release Desk.

c. Define the Release Desk requirements and perform user
testing on ICMS and Program/Project Data System (PDS)
modifications.
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1.2.6 Engineering Documentation and Drawings Checking

The Contractor shall perform checking of engineering
documentation and drawings prepared for in-house
design/development projects in accordance with MWI 7120.4 and
MSFC-STD-2806. This function shall also be performed on out-of-
house design/development payload projects as specifically
directed by the Contracting Officer's Technical Representative
(COTR) . The engineering checking function shall include the
following:

a. Review for conformance with the applicable NASA and military
standards, practices, handbooks, specifications, directives, and
manuals with respect to format and technical details.

(1) General areas of format review include the title
block, revision block, note numbering and location, letter size,
heavy clear lines and arrows depicting signal paths, visual
appearance, and quality of the drawing.

(2) Technical details include correct notes, appropriate
and adequate specifications, adequate projected views, sections
and details, part marking information, dimensions and
tolerancing, tolerance fit checks of detail and assembly parts,
terminal numbers on electrical schematics, input and output wave
form, and component reference designators.

b. Review of book form documents, such as specifications,

standards, interface control documents, etc., which will be

released by the MSFC ICMS or Multiprogram/project Common Use
Documentation System.

c. Consult with design organization personnel prior to and
during documentation preparation to provide guidance on
preferred techniques of document presentation.

1.2.7 Training for C&DM Processes

The Contractor shall provide the following training:

a. C&DM processes training for civil service and Contractor
new hires.

b. C&DM updated processes training for all civil service and
Contractor personnel.
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c. Center-wide processes and external C&DM practices that
affect C&DM processes.

d. Prepare presentations and demonstrations of computer
hardware and software technology for C&DM automated systems.

1.2.8 Multiprogram/Project Common-Use Documentation Management

The Contractor shall support the Document Control Board (DCB)
Primary Secretariat in the administration of the
Multiprogram/Project Common-Use documentation process as defined
in MPG 7120.2. Serve as alternate secretariat to the DCB,
maintain and disposition associated records. Review submitted
draft documents and make recommendations to the Secretariat.

1.2.9 Records

The Contractor shall manage all records associated with this WBS
for which they have been designated custodian in accordance with
MPG 1440.2.

1.3 C&DM SUPPORT TO PRODUCT LINE DIRECTORATE, PROGRAMS AND
PROJECTS

Due to the fluctuation of Programs/Projects at the Center and
varying tasks within Programs/Projects, specific C&DM Product
Line Directorate and Program/Project support shall be initiated
in accordance with Clause G.4, Task Ordering Procedure.

The Contractor shall establish and implement C&DM systems and
provide support for specific Product Line Directorates,
Programs, and Projects in accordance with MPG 8040.1 and MPG
7120.3, as specifically requested.

1.3.1 Configuration Management (CM) Support

a. The Contractor shall provide support to the
Programs/Projects in development of in-house prepared CM Plans
in accordance with MWI 8040.1. The Contractor shall also review
program/project out-of-house CM Plans and deliverables to assure
conformance with contractual and Program/Project specific
requirements.

b. The Contractor shall provide Configuration Control to the
Programs/Projects in accordance with MWI 8040.2.
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c. The Contractor shall provide support to, or serve as,
Configuration Control Board (CCB) Secretariat to Program/Project
board(s) in accordance with MWI 8040.1.

d. The Contractor shall support the Deviation and Waiver
process in accordance with MWI 8040.3.

e. The Contractor shall provide configuration accounting in
accordance with MPG 8040.1 and MSFC-MNL-1951.

f. The Contractor shall provide CM audit support in accordance
with MWI 8040.7.

g. The Contractor shall support FCA/PCA's in accordance with
MPG 8040.1, MWI 8040.6, MPG 8060.1 and program/project-specific
plans. The Contractor shall provide an as-designed/as-built
comparison and provide the Program/Project Manager a
reconciliation report. Other functions may include advising the
project on the FCA/PCA structure and procedures, chairing the CM
Team, documenting the CM Team objectives and audit items,
participating in the audit, providing CM data to support the
audit, documenting and tracking action items, and providing
meeting logistics.

h. The Contractor shall utilize automated systems as stated in
PWS paragraph 1.2.4.

i. The Contractor shall provide training and instruction to
program/project personnel in project CM processes.

1.3.2 Data Management (DM) Support

a. The Contractor shall support the Data Manager and provide
DM support in accordance with MPG 7120.3.

b. The Contractor shall support the development of
Program/Project specific DM Plans in accordance with MWI 7120.5.

c. The Contractor shall review in-house prepared
program/project documentation for preparation compliance with
MWI 7120.4 and program/project requirements. The Contractor
shall also review program/project out-of-house DM Plans and
deliverables to assure conformance with contractual and
program/project specific requirements.

d. The Contractor shall administer document control processes
for non-CCB controlled Program/Project documentation utilizing

J-1-10
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the Integrated Configuration and Data Management System such as
PDS documented in MPG 7120.3 and MWI 7120.3.

e. The Contractor shall through coordination with the CDRM,
support the identification and definition of program/project
data requirements, both Contractor and in-house supplied.

f. The Contractor shall support documentation management, such
as compiling technical review and acceptance data packages,
management of records, develop and maintain program/project
master list(s).

g. The Contractor shall support technical/design reviews in
accordance program/project specific plans and the Review Item

Discrepancy (RID) database in accordance MSFC-MNL-2110.

h. The Contractor shall provide training and instruction to
program/project personnel in project DM processes.

i. The Contractor shall support Program/Project web pages.
1.3.3 Records

The Contractor shall manage all records associated with this WBS
for which they have been designated custodian in accordance with

MPG 1440.2.

1.4 NASA TECHNICAL STANDARDS PROGRAM SUPPORT

The Contractor shall support the assessment, review,
development, administration, and management of technical
specifications and standards as required to meet the needs of
the NASA Technical Standards Program Office in accordance with
NPD 8070.6 and the NASA Preferred Technical Standards Program
Plan. Occasional travel to other NASA Centers/Headquarters or
Standards Developing Organizations and associated meetings,
domestic and international, will be required to support this
task. The activities to be performed by the Contractor to
support this effort shall include, but not be limited to, the
following:

a. Validate for NASA use contents of various lists of Non-
Government /Voluntary Consensus Standards (VCS) products,
including standards, handbooks, recommended practices, etc.,
that are identified in the Program’s Technical Standards
Database and in Databases of the NASA Centers.
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b. Identify Offices of Primary Responsibility for NASA
Technical Standards Products within the NASA and Center
Databases.

c. Provide recommendations on non-Government Technical
Standards Products for candidates relative to adoption as NASA
Preferred Technical Standards.

d. Consolidate inputs from MSFC and other NASA Centers and JPL
regarding the identification of NASA, other Government, and non-
Government Technical Standards Products; make assessments of
documents relative to engineering categories; and establish and
maintain a master list of these standards products.

e. Support the modification and maintenance of the master NASA
Technical Standards Management System, to include review of
contents and recommendations for updates, etc.

f. Participate as required in the NASA Engineering Standards
Steering Council meetings relative to NASA Technical Standards
Program activities.

g. Prepare materials for presentation and make presentations on
scope, processes, procedures, products, databases, etc., of the
NASA Technical Standards Program in support of its programmatic
responsibilities.

h. Write, in collaboration with Program staff, "White Papers"
on matters of current concern and issues related to the NASA
Technical Standards Program as deemed necessary.

i. Support the NASA Technical Standards Program’s key
initiatives.
j. TUpdate, format, and prepare NASA technical standards

products for Agency reviews, approvals, and final publication.

k. The Contractor shall manage all records associated with this
WBS for which they have been designated custodian in accordance
with MPG 1440.2.

1.5 TECHNOLOGY TRANSFER SUPPORT

The Contractor shall support the development, maintenance,
integration and updating of tools used to control and track
status of Technology Transfer initiatives and activities.
Specific tasks shall include:
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a. Provide MSFC inputs to update and maintain NASA databases,
such as NASA-wide Technology Tracking System (TechTracS), IT
Database, Technology Inventory, and the archived Computer Aided
Technology Transfer (CATT) database. Query and formulate
reports from these databases.

b. Provide support to MSFC Small Business Innovative
Research/Small Business Technology Transfer (SBIR/STTR) Team and
TechTracS Subteam for Agency systems which involves contacts
with MSFC Program/Project contacts, COTR’s, Procurement and on
occasion, other Field Centers.

c. Transfer data among various databases to assure accurate
cross-referencing and configuration management of all MSFC
Technology Transfer data.

d. Perform data maintenance, tracking, analyses, and validation
of documentation to support program initiatives, including
Commercialization Assistance Team (CAT) and licensing
activities.

e. Assist in preparation and dissemination of correspondence
and documentation relating to Technology Transfer initiatives
(e.g., new technology reporting, SBIR/STTR program data, success
stories, publications, awards and commercialization).

f. Create and maintain web-based information sources which
contribute to Technology Transfer initiatives.

g. Provide support for Technology Transfer Department meetings
both internal and external (e.g. TechTracS Subteam, CAT,
SBIR/STTR), including preparation and distribution of minutes,
update of appropriate databases, and processing of follow-on
actions.

h. Develop, document, and promote initiatives that serve the
mission areas of the Technology Transfer Department.

i. Develop, document, and implement orientation processes that
will increase efficiencies in support of technology transfer and

commercialization documentation management.

j. Conduct technical reviews and evaluations of small business
program documentation.

J-1-13



7-13-01

k. Perform reviews of management documentation, providing
feedback relative to overall content, clarity, and presentation.

1. Obtain, compile, summarize, and document statistical data in

comprehensive reports that support Technology Transfer
Department requirements.

m. Manage all records associated with this WBS for which they
have been designated custodian in accordance with MPG 1440.2.

1.6 ENGINEERING DIRECTORATE SPECIAL STUDIES

The Contractor shall support the Engineering Directorate in
conducting Special Studies. Special Studies are defined as
short duration, team-type activities in support of specific
objective(s) that generally require rapid response. Special
Studies cover such activities as Mishap Investigation Boards
(MIB’s), Concept Development Tiger Teams, and special Assessment
Team activities.
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INTRODUCTION

Scope: Subject to the Rights in Data clause, this Data Procurement Document (DPD) sets forth
the data requirements in each Data Requirements Description (DRD) and shall govern that data
required by the DPD for the contract. The Contractor shall furnish data defined by the DRD's
listed on the Data Requirements List (DRL) by category of data, attached hereto, and made a
part of this DPD. Such data shall be prepared, maintained, and delivered to MSFC in
accordance with the requirements set forth within this DPD. In cases where data requirements
are covered by a Federal Acquisition Regulation (FAR) or NASA FAR Supplement (NFS)
regulation or clause, the regulation will take precedence over the DPD, per FAR 52.215-8.

DPD Description: This DPD consists of a Document Change Log, a Page Revision Log, a Table
of Contents, an Introduction, a Statement of General Requirements, DPD maintenance
procedures, a DRL, and the DRD's.

General Requirements: The general requirements, as specified in paragraph 2.0 of this DPD,
prescribe those requirements applicable to the preparation, maintenance, and delivery of data
that are better defined in aggregate than in the individual DRD's.

Data Requirements List (DRL): Throughout the performance of the contract, the DRL provides
a listing by data category of the data requirements of the DPD.

Data Requirements Descriptions (DRD's)

Each data requirement listed on the DRL is given complete definition by a DRD. The DRD
prescribes content, format, maintenance instructions, and submittal requirements.

For the purpose of classification and control, DRD's of this DPD are grouped into the following
broad functional data categories:

CATEGORY SYMBOL DESCRIPTION
CD Contractual Data
LS Logistics /Support
MA Management

SA Safety

The symbols representing these data categories form part of the prefix of the DRD
identification number. The first numerical characters reflect the DPD number.

To facilitate the usage and maintenance of the DPD, the DRD's have been sectionalized in
accordance with the above data categories.

The DRD's are filed by data category and are in alphanumeric sequence as listed on the DRL
page (or pages) that precedes the DRD's.

Document Change Log (DCL) and Page Revision Log (PRL): The Document Change Log
chronologically records all revision actions that pertain to the DPD. The Page Revision Log

describes the current revision status of each page of the DPD and thus, at all times, provides its
exact configuration.

DPD Maintenance Procedures: Maintenance procedures define the detailed methods to be

employed in maintaining the DPD. Detailed maintenance procedures are specified in
paragraph 3.0 of this DPD.
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Data Types for Contractual Efforts: The types of data and their contractually applicable
requirements for approval and delivery are:

TYPE ESCRIPTION

1 All issues and interim changes to those issues requires written approval from the
requiring organization before formal release for use or implementation.

2 MSFC reserves a time-limited right to disapprove in writing any issues and interim
changes to those issues. Data shall be submitted to the procuring activity for review not
less than 45 calendar days prior to its release for use or implementation. The Contractor
shall clearly identify the release target date in the “submitted for review” transmittal. If
the Contractor has not been notified of any disapproval prior to the release target date,
the data shall be considered approved. To be an acceptable delivery, disapproved data
shall be revised to remove causes for the disapproval before its release.

3 These data shall be delivered by the Contractor as required by the contract and do not
require MSFC approval. However, to be a satisfactory delivery, the data must satisfy all
applicable contractual requirements.

4 These data are produced or used during performance of the contract and are retained by
the Contractor. They shall be delivered when MSFC requests it according to instructions
in the request. The Contractor shall maintain a list of these data and shall furnish copies
of the list to MSFC when requested to do so.

5 These data are incidental to contract performance and are retained by the Contractor in
those cases where contracting parties have agreed that delivery is not required.
However, the Contracting Officer or the Contracting Officer’s Representative shall have
access to and can inspect this data at its location in the Contractor’s or subcontractor’s
facilities.

STATEMENT OF GENERAL REQUIREMENTS

Applicable Documents: Documents included as applicable documents in this DPD are the
issue specified in the Statement of Work, and form a part of the DPD to the extent specified
herein. References to documents other than applicable documents in the data requirements of
this DPD may sometimes be utilized. These do not constitute a contractual obligation on the
Contractor. They are to be used only as a possible example or to provide related information to
assist the Contractor in developing a response to that particular data requirement.

Su tractor D

The Contractor shall specify to subcontractors and vendors, if any, the availability source of all
data required for the satisfactory accomplishment of their contracts. The Contractor shall
validate these requirements for documents when appropriate; where the requirement concerns
other Contractor data, the Contractor shall provide his subcontractor or vendor with the
necessary documents. All such requests shall be accomplished under the auspices of the
Contractor.

Reference to subcontractor data in the Contractor’s responses is permissible, providing the
references are adequate and include such identification elements as title, number, revision, etc.,
and a copy of the referenced data is supplied with the response document at time of delivery to
MSEC.
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Distribution

Distribution of required documentation shall be as specified in the "Distribution” statement
(item 10) of each DRD. Recipient names and email addresses shall be noted on a separate
distribution list to be furnished by the Contracting Officer or Contracting Officer's Technical
Representative.

Electronic submission of data deliverables is preferred. The preferred formats include
Microsoft Word, Excel, PowerPoint, or Adobe Acrobat PDF as appropriate. The software
versions shall be confirmed prior to submittals.

If required, electronic data submittals to the Repository shall be coordinated with the
Repository. Marshall Policy Directive (MPD) 2210.1 specifies the requirements for utilizing the
Documentation Repository. MSFC has the capability of receiving electronic data files for
importing into the MSFC Documentation Repository system. Computer-Aided Design (CAD)
drawings shall be submitted in the original native vector, Hewlett-Packard Graphic Language
(HPGL) and raster image formats.

Printing: All printing, duplicating, or binding shall be in accordance with NFS 1852.208-81,

Restrictions on Printing and Duplicating. Printing of formal reports and Type 1 and 2 data in

book format shall be in accordance with the following general specifications:

Method of reproduction - offset/xerography.

Finished size -8 1/2” X 11”.

Paper - 20-pound opaque bond.

Cover - Litho cover stock.

Pages will be printed on both sides; blank pages will be avoided when possible.

Oversize pages will be avoided when possible, but if necessary will be folded to 8 1/2” X

117

g. Binding shall be the most economical method commensurate with the size of the report
and its intended use.

me a0 o

Microfilm: When microfilm of drawings, specifications, and associated lists is required, it shall
be 35mm silver halide negative, first generation (Type 1, Class 1) in accordance with
ANSI/AIIM MS32-1987 (Microrecording of Engineering Source Documents on 35mm
Microfilm). Input Form DD Form 1562, Dual Purpose Engineering Document Card, shall be
used for microfilm purposes. The microfilm shall be submitted in the form of roll microfilm or
master microfilm aperture cards. If microfilm rolls are used, they shall not exceed 100 feet in
length. Deviations from these requirement shall be approved by the Contracting Officer. All
deviations shall be coordinated with the MSFC Micrographics Manager, located in the
Documentation Repository.

Contractor’s Internal Documents: The Contractor’s internal documents shall be used to meet
the data requirements of this DPD unless a specific format is required by the applicable DRD.

Document Identification: Type 1 and 2 documents published by the Contractor and submitted
in response to the data requirements of this DPD shall be identified within an organized
identification numbering system prescribed to MSFC by the Contractor and, if applicable, as
approved by MSFC. This number, change legend, date, and title constitute the minimum
identification of the specific document and shall appear on the cover and title page. The
contract number shall also appear on the cover and title page as separate markings. The
originator and organization shall be included on the title page. The document number, change
legend, and date shall appear on each page of the document. In the front matter of each
document, identify the DPD number and applicable DRD number(s) required for document
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preparation. Successive issues or revisions of documents shall be identified in the same
manner as the basic issue and shall have appropriate change identification. Drawings and
ECP's are excluded from the marking provisions of this paragraph. All Type 1 documentation,
excluding configuration management requirements, will be marked “PRELIMINARY
PENDING MSFC APPROVAL,” and once approved shall be reissued with “APPROVED BY
MSFC” and the date and approval authority annotated on the cover.

Reference to Other Documents in Data Submittals: All referenced documents shall be made
readily available to the cognizant MSFC organization upon request. The Contractor should
make sure that the references are available to MSFC in a manner which does not incur delays in
the use of the response document.

Maintenance of Type 1 Document Submittals

Revisions of Type 1 documentation may be accomplished either by individual page revision or
by a complete reissue of the document identified in accordance with requirements of 2.7 above,
with the exception of drawings (which shall be revised in accordance with contract
configuration management requirements).

Individual page revisions shall be made as deemed necessary by the Contractor or as directed
by the Contracting Officer.

A Type 1 document shall be completely reissued when, in the opinion of the Contractor and/or
MSFC, the document has been revised to the extent that it is unusable in its present state, or
when directed by the Contracting Officer. When complete reissues are made, the entire
contents of the document shall be brought up to date and shall incorporate revised pages. All
revisions shall be recorded. A revision log shall identify complete reissues except for periodic
reports and documents which are complete within themselves as final.

Changes of a minor nature to correct obvious typing errors, misspelled words, etc., shall only
be made when a technical change is made, unless the accuracy of the document is affected.

All revised pages shall be identified by a revision symbol and a new date. Each document shall
contain a log of revised pages that will identify the revision status of each page with the
revision symbol. This list shall follow the table of contents in each document. The line or lines
revised on a given page shall be designated by the use of vertical line in the margin of the page,
and the change authority shall be indicated adjacent to the change.

Contractor Type 1 documents shall not be submitted containing pen and ink markups which
correct, add to, or change the text, unless schedule problems exist and approval is obtained in
writing from the Contracting Officer. Such markups, however, shall not exceed 20 percent of
the page content and shall be acceptable provided that the reproduced copies are legible. In
addition, hand-drawn schematics, block diagrams, data curves, and similar charts may be used
in original reports in lieu of formally prepared art work, as long as legibility of copies is not
impaired. Acceptability will be determined by the Contracting Officer.

DPD ENANCE PROCED
MSFC-Initiated Change: New and/or revised data requirements will be incorporated by

contract modification to which the new or revised portion of the DPD will be appended. The
Contractor shall notify the Contracting Officer in the event a deliverable data requirement is
imposed and is not covered by a DRD, or when a DRD is changed by a contract modification
and for which no revision to DPD is appended. In such cases, the Contractor shall submit the
requested changes to MSFC for approval. See paragraph 3.3.1 for change procedures.
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Contractor-Initiated Change: Contractor-proposed data requirements, or proposed changes to
existing requirements shall be submitted to MSFC for approval.

DPD Change Procedures

Changes to a contractual issue of this DPD will be identified by MSFC on the Document
Change Log and Page Revision Log. The actual revised material on the DPD page will be
identified by placing a heavy vertical line in the right-hand margin extending the entire length
of the change. In addition, the numerical control number of the contractual direction
authorizing the change shall be placed adjacent to the vertical revision line. These revision
identifiers shall be used to reflect the current revision only; any previous symbols on a page
will be deleted by the current revision.

The date of the contractual direction paper, e.g., Change Order, Supplemental Agreement, or
Contracting Officer’s letter shall be entered under the “Status “ column of the Page Revision
Log adjacent to the affected page or DRD number, and in the “as of” block. The date that was
in the “as of” block will be entered in the “Superseding” block.

The Document Change Log entitled “Incorporated Revisions” will be changed to indicate the
number, portions affected, and associated Supplemental Agreement number, if applicable.

The Document Change Log entitled “Outstanding Revisions” is changed periodically to
indicate outstanding Change Orders and Contracting Officer notification letters.

DPD Reissues

When conditions warrant, the DPD will be reissued by MSFC and will supersede the existing
DPD in its entirety. Reissues will be issued by contractual direction.

All revision symbols (vertical lines and contractual direction control numbers) will be removed
from all pages; revision dates shall remain in the Date Revised block on DRD's that have been
revised. The issue symbol, which will commence with "A" and progress through "Z," will be
entered in the DPD identification block of each DRD page of the DPD.
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CONFIGURATION AND DATA MANAGEMENT SERVICES

DATA REQUIREMENTS LIST
DRD DATA TYPE TITLE OPR
CD - Contractual Data
892CD-001 3 On-Site Employee Location Listing PS20
892CD-002 2 Security Plans for Major Applications AD33
and General Support Systems
LS - Logistics/Support
892L.5-001 2 Government Property Management Plan ADA41
MA - Program Management
892MA-001 1 Management Plan ED43
892MA-002 3 Progress Reports ED43
892MA-003 3 Financial Management Report (533M) RS40
SA - Safety
892SA-001 2 On-Site Safety and Health Plan AD02/QS10/
AD10
892SA-002 3 Mishap and Safety Statistics Reports QS10
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DATA REQUIREMENTS DESCRIPTION (DRD)

DPD NO.: 892 ISSUE: BASIC 2. proNo: 892CD-001
DATA TYPE: 3 4 DATE REVISED:
5. PAGE: 1/1

TITLE: On-Site Employee Location Listing

DESCRIPTION/USE: To assist NASA in conducting Contractor floor checks.
OPR: PS20 9. DM: ED43

DISTRIBUTION: ED43, PS20

INITIAL SUBMISSION: Fifteenth of month following first month of operation after Authority to
Proceed (ATP)

SUBMISSION FREQUENCY: Update quarterly. If deemed necessary by the Contracting Officer,
the Contractor shall submit the list at times other than stated.

REMARKS: Reference is made to FAR 52.215-2, Federal Acquisition Regulation Clause: Audit -
Negotiation.
INTERRELATIONSHIP: PWS Paragraph 1.1.1

DATA PREPARATION INFORMATION:
SCOPE: The On-Site Employee Location Listing shall provide NASA with a list of all on-site
Contractor employees working under this contract and their designated locations.

APPLICABLE DOCUMENTS: None

CONTENTS: The list shall include the following information for each employee: employee's
name, position, location (building/room number), shift assignment, supervisor's name, and
supervisor's location (building/room number).

FORMAT: Contractor format is acceptable.

MAINTENANCE: None required
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DATA REQUIREMENTS DESCRIPTION (DRD)

DPD NO.: 892 ISSUE: BASIC 2. proNo. 892CD-002
DATA TYPE: 2 4 DATE REVISED:
5. PAGE: 1/1

TITLE: Security Plans for Major Applications and General Support Systems

DESCRIPTION/USE: To document risk assessment and safeguards for each Federal major
application and general support system.

OPR: AD33 9. DM: ED43

DISTRIBUTION: ED43, PS20, AD33

INITIAL SUBMISSION: 45 days after contract award
SUBMISSION FREQUENCY: Revise as required by MPG 2810.1

REMARKS:
INTERRELATIONSHIP: PWS Paragraph 1.1.4

DATA PREPARATION INFORMATION:

SCOPE: A security plan shall be prepared for each Federal major application and general support
system utilized in the performance of the contract by Contractor and subcontractor personnel.
Each security plan will be based on an assessment of risks and document the safeguards necessary
to ensure sufficient availability, integrity, and confidentiality.

APPLICABLE DOCUMENTS
MPG 2810.1 Security of Information Technology

CONTENTS: Plan contents are defined in MPG 2810.1.
FORMAT: Contractor format is acceptable.

MAINTENANCE: Changes shall be incorporated by change page or complete reissue.
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DATA REQUIREMENTS DESCRIPTION (DRD)

DPD NO.: 892 ISSUE: BASIC 2. pronNo. 892LS-001
DATA TYPE: 2 4. DATE REVISED:
5. PAGE: 1/1

TITLE: Government Property Management Plan

DESCRIPTION/USE: To describe the method of controlling and managing Government
property.

OPR: ADA41 9.DM: ED43

DISTRIBUTION: Cognizant property administrator; ED43, PS20, AD41

INITIAL SUBMISSION: Preliminary three months after Authority To Proceed (ATP)
SUBMISSION FREQUENCY: Final one year after ATP, revise as required

REMARKS: This document shall be the official contract requirements document for the control
and identification of all Government property.

INTERRELATIONSHIP: PWS Paragraph 1.1.3

DATA PREPARATION INFORMATION:

SCOPE: The Government Property Management Plan defines the Contractor's methods of care,
accounting, and control of Government property.

APPLICABLE DOCUMENTS
FAR Federal Acquisition Regulation, Part 45
NPG 5100.4 Federal Acquisition Regulation Supplement, (NASA/FAR Supplement)

Part 18-45 and latest revisions thereto

CONTENTS: This plan shall satisfy the requirements of the documents listed in 15.2, and the
contract. This plan shall consist of those procedures which constitute the Contractor's property
management system and shall include the following categories:

a. Property management. i. Reports.

b. Acquisition. j-  Consumption.

c. Receiving. k. Utilization.

d. Identification. 1. Maintenance.

e. Records. m. Subcontractor control.
f. Movement. n. Disposition.

g. Storage. o. Contract close-out.

h. Physical inventories.

FORMAT: Contractor format is acceptable.

MAINTENANCE: Changes shall be incorporated by change page or complete reissue.
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DATA REQUIREMENTS DESCRIPTION (DRD)

DPD NO.: 892 ISSUE: BASIC 2. proNo: 892MA-001
DATA TYPE: 1 4. DATE REVISED:
5. PAGE: 1/1

TITLE: Management Plan

DESCRIPTION/USE: To provide a description of the Contractor's management system,
organization and provide insight for accomplishing the requirements set forth in the contract.

OPR: ED43 9. DM: ED43

DISTRIBUTION: ED43, PS20

INITIAL SUBMISSION: 30 days after Authority to Proceed (ATP)
SUBMISSION FREQUENCY: Revise as required

REMARKS:
INTERRELATIONSHIP: PWS Paragraph 1.1.1

DATA PREPARATION INFORMATION:

SCOPE: The Management Plan shall describe the Contractor's concept plans, practice, and
approach for accomplishing the requirements set forth in the contract, i.e., managing and
controlling project tasks, experimental work, and management interfaces. The plan shall be in
such detail as necessary to convey the Contractor's internal procedures.

APPLICABLE DOCUMENTS: None

CON S:
a. The plan shall include a detailed description by which the Contractor proposes to accomplish

each task down to the Level IIl WBS task level.

b. The plan shall also include a description of management concepts, plans, project management
and task/control systems, organizational approach, and communication channels between the
Contractor and the Government. This shall include descriptions, flow charts, schedules, and
other documentation necessary to give a comprehensive plan of organization and
accomplishment.

c. The plan shall include the Contractor’s approach for risk assessment.

FORMAT: Contractor format is acceptable.

MAINTENANCE: Changes shall be incorporated by change page or complete reissue.
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10.

11.

12.

13.
14.

15.
15.1

15.2

15.3

7-13-01

DATA REQUIREMENTS DESCRIPTION (DRD)

DPD NO.: 892 ISSUE: BASIC 2. prRDNO.. 892MA-002
DATA TYPE: 3 4. DATE REVISED:
5. PAGE: 1/2

TITLE: Progress Reports

DESCRIPTION/USE: To provide data for the assessment of contract progress. To provide
visibility to Contractor and MSFC Management of actual and potential problems and progress
toward meeting the requirements of the contract.

OPR: ED43 9. DM: ED43
DISTRIBUTION: ED43, PS20

INITIAL SUBMISSION: Quarterly Self-Evaluation: Ten calendar days following the end of the
first two months after authorization to proceed (ATP). Monthly Task Order Progress: Ten
calendar days following the end of the first month after ATP.

SUBMISSION FREQUENCY: Quarterly Self-Evaluation: Bi-monthly for the first six months after
ATP and quarterly thereafter. The report shall be submitted ten days following the end of each
period. Monthly Task Order Progress: The report shall be submitted ten days following the end
of each month.

REMARKS:
INTERRELATIONSHIP: PWS Paragraph 1.1.2

DATA PREPARATION INFORMATION:

SCOPE: The Progress Report shall provide a comprehensive status on all active tasks and include
the necessary information to assess status and identify problems that need resolution for
accomplishment of the contract tasks.

APPLICABLE DOCUMENTS: None

CONTENTS: As a minimum, the reports shall contain the following information:

Quarterly Self Evaluation

a. Review of work accomplished, including quantitative description, during the reporting
period.

b. Discussion of non-routine tasks for the next reporting period.

c. Indications of any problems, which may impede performance or impact performance,
schedule or cost.

d. Man-hours expended in each Level II WBS task and each Level IIl WBS task, for the current
months and cumulative months, showing overtime hours separately.

e. Any other information that may assist the technical evaluators in evaluating the technical and
administrative program; such as innovative processes, cost-reduction initiatives, etc.

f. Personnel statistical information, numbers by functional assignments, etc.

The Contractor shall provide minutes for each of the reviews that include copies of all presentation
charts (including back-up charts). Minutes shall be signed by the Contractor and MSFC.
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7-13-01

DRD Continuation Sheet
TITLE: Progress Reports DRD NO.: 892MA'002
DATA TYPE: 3 PAGE: 2/2

15. DATA PREPARATION INFORMATION (CONTINUED):

15.3 CONTENTS (CONTINUED):
Monthly Task Order Progress
Contract number, task order number, and date of the order.
Task ceiling price.
Cost and hours incurred, for the month and cumulative, to date for each issued task.
Significant issues/problems and corrective action associated with a task.
Cost and hours summary of the status of all tasks issued under the contract.
Accounting and Appropriation Data (cost and hours) reported to the Seven Digit Unique
Project Number (UPN).
g. Supporting data down to WBS Level III.

me a0 o

154 FORMAT:
Quarterly Self Evaluation

a. The Progress Report shall be in presentation chart format.
b. Submittal shall be standard hard copy as the presentation, electronic submission or other
media as directed by the Contracting Officer.

Monthly Task Order Progress
Contractor format is acceptable.

155 MAINTENANCE: None required
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15.
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15.5

7-13-01

DATA REQUIREMENTS DESCRIPTION (DRD)

DPD NO.: 892 ISSUE: BASIC 2. prDNO:892MA-003
DATA TYPE: 3 4. DATE REVISED:
5. PAGE: 1/1

TITLE: Financial Management Report (533M)

DESCRIPTION/USE: To provide monthly financial reports for monitoring program costs. The
533 reports are the official cost documents used at NASA for cost type, price redetermination, and
fixed price incentive contracts.

OPR: RS540 9. ODM: ED43
DISTRIBUTION: ED43, PS20, RS540
INITIAL SUBMISSION: Within 30 days after the incurrence of cost

SUBMISSION FREQUENCY: No later than 10 working days following the end of the
Contractor’s accounting month

REMARKS:
INTERRELATIONSHIP: PWS Paragraph 1.1.2

DATA PREPARATION INFORMATION:
SCOPE: The Financial Management Report provides data on accumulated costs and funding
projections for management of the contract.

APPLICABLE DOCUMENTS
NFS 1852.242-73 NASA Contractor Financial Management Reporting, (July 1997)

NPG 9501.2 NASA Contractor Financial Management Reporting

CONTENTS: The elements of cost for financial reporting shall be mutually agreed by the
Contractor and NASA project office and cover labor hours by function, direct labor cost, materials,
subcontracts, interdivisional work, other direct rates, overhead by pool, fringe, G&A, and fee.
Changes or additions to elements of cost shall be by mutual agreement between the Contractor
and the NASA project manager. The data contained in the reports must be auditable using
Generally Accepted Accounting Principles. The 533M Report shall include actuals and projections
at the total contract level, with supporting cost data. A summary page at the contract level shall
be included reflecting the cumulative since inception cost for the contract.

FORMAT: The NASA Form 533M shall be prepared per NPG 9501.2 and NFS 1852.242-73.
Contractor format is acceptable provided all necessary requirements are met. Electronic
submission of Contractor data is strongly encouraged.

MAINTENANCE: None required.
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14.

15.
15.1

15.2

7-13-01

DATA REQUIREMENTS DESCRIPTION (DRD)

DPD NO.: 892 ISSUE: BASIC 2. proNo.: 892SA-001
DATA TYPE: 2 4 DATE REVISED:
5. PAGE: 1/2

TITLE: On-site Safety and Health Plan

DESCRIPTION/USE: To provide the Contractor and the Government a baseline document for
planning, management, control, and implementation of the Contractor's industrial/occupational
safety, health, and environmental program.

OPR: AD02/QS10/AD10 9. DM: ED43

DISTRIBUTION: ED43, PS20, AD02, QS10, AD10

INITIAL SUBMISSION: Preliminary with proposal

SUBMISSION FREQUENCY: Ten days after Authority to Proceed (ATP); update as required

REMARKS:
INTERRELATIONSHIP: NFS 1852.223-70, Safety and Health; PWS paragraph 1.1.5

DATA PREPARATION INFORMATION:
SCOPE: The On-site Safety and Health Plan describes the Contractor's method of implementing
occupational safety, health, and environmental standards over the duration of the contract.

APPLICABLE DOCUMENTS: Implementation of the following Occupational Safety and Health
Standards and applicable requirements shall be specified in the plan.

29 CFR 1910 Department of Labor; Occupational Safety and Health Administration Standards for
General Industry

40 CFR Protection of the Environment

ANSI Standards applicable to the scope of this contract

MPG 8870.1 MSFC Environmental Management Program

NFPA Standards  National Fire Codes

NPG 8715.3 NASA Safety Manual

NASA-STD-8719.11 Safety Standard for Fire Protection

MPG 1040.3 MSFC Emergency Plan

MPG 1840.1 MSFC Confined Space Entries

MPG 1810.1 MSFC Occupational Medicine

MPD 1840.2 MSFC Hearing Conservation Program

MPD 1840.1 MSFC Environmental Health Program

MPG 1840.2 MSFC Hazard Communication Program

MPG 1800.1 Bloodborne Pathogens

MPG 8715.1, Marshall Safety, Health, and Environmental (SHE) Program
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7-13-01

DRD Continuation Sheet

TITLE: On-site Safety and Health Plan pro No.: 892SA-001

DATA TYPE: 2 PAGE: 2/2

15. DATA PREPARATION INFORMATION (CONTINUED):

153 CONTENTS: The plan shall describe the manner in which the Contractor shall implement the
intent of the requirements of the applicable documents as they pertain to the specific statement of
work tasks to be performed. The plan shall define the safety, health, and environmental program,
objectives and goals, management structure, and detailed description of the total safety program
including responsibilities, procedures, reporting, training, compliance methodologies, and
interface and coordination activities. The On-site Safety and Health Plan shall include:

a. Statement of management policy, commitment, and accountability to provide for the safety and
health of personnel (i.e., employees, customers, and public) and property and compliance with
EPA, OSHA and NASA requirements.

b. Provision for top-level management monthly safety committee meetings.

c. Descriptions of safety and health awareness and motivation programs, including documented
safety-meeting requirements, and documented safety awareness training for employees.

d. Methods of hazard identification and control, e.g., hazard analysis and risk assessment.

e. Methods to include clear statements of hazardous situations and necessary cautions in
appropriate detail plans, procedures, and other working documents.

f. Means for training each employee to recognize hazards and avoid accidents, and assuring
each employee has a clear understanding of the disciplinary program.

g. Provisions for training and certification of personnel performing potentially hazardous
operations. Job categories under the contracted effort that require certification shall be
identified.

h. Descriptions of OSHA programs that require documented plans (e.g., Personnel Protective
Equipment (PPE), Confined Space, and Lockout/Tagout, etc. Include the interrelationships
with the MSFC plans.) (Note: only programs applicable to the contract need to be addressed.)

i. Controls over the procurement, storage, issuance, and use of hazardous substances and
procedures for recycling and disposal of hazardous waste.

j.  Method of ensuring a documented emergency management program. Include a list of
emergency points of contract. (Note: on-site Contractors may use MPG 1040.3.)

k. Method of reporting and investigating all mishaps and close calls, including an outline of
reporting requirements and a description of how root cause analysis is to be accomplished.

1. Provisions for safety, health, and environmental services such as hazardous waste disposal,
industrial hygiene monitoring, emergency medical support, hearing conservation program,
and hazard communication.

m. Requirements for formal safety inspections and correction of deficiencies.

n. Requirements for documented safety visits, (e.g., one per month per supervisor).

0. Means of program evaluation, identifying duties, methods and frequency for internal
evaluation of the safety and health program, and identification of personnel who perform
evaluations and to whom evaluations are reported and who approves corrective action.

p- Schedules of the frequency and documentation requirements for inspections, plan and
procedure reviews, and certifications.

q- Provision for suspending work where safety or environmental conditions warrant such action.

r. Flowdown of safety responsibilities between appropriate tiers (i.e., subcontractors).

s. Identification of employees (by type, classification, and qualification) responsible for the
implementation of the above elements.

154 FORMAT: Contractor format is acceptable.

155 MAINTENANCE: Changes shall be incorporated by change page or complete reissue.
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7-13-01

DATA REQUIREMENTS DESCRIPTION (DRD)

DPD NO.: 892 ISSUE: BASIC ». proNo. 892SA-002
DATA TYPE: 3 4 DATE REVISED:
5. 'PAGE: 1/2

TITLE: Mishap and Safety Statistics Reports

DESCRIPTION/USE: To provide reporting of niishaps and related information required to
produce metrics for MSFC.

OPR: QS10 9. DM: ED43
DISTRIBUTION: ED43, PS20, QS10

INITIAL SUBMISSION:
a. Type A or Bmishaps: Initial notification shall be by telephone immediately. MSFC Form 4370
. or by telephone (256-544-4357, select “0”, and ask the technician to complete the Mishap Flash
Report) shall be submitted within 4 hours of knowledge of Type A and B mishaps.

b. Type C, Incident, and Close Call mishaps: Initial notification shall be by MSFC Form 4370 or
by telephone (256-544-4357, select “0”, and ask the technician to complete the Mishap Flash
Report) within 4 hours of knowledge of mishaps that have the potential for lost-time; damage
exceeding $25,000; impacting critical project/program schedule; or gaining public attention in
accordance with MWI 8621.1.

c. A follow-up mishap report shall be submitted using NASA Form 1627 within 10 days of
mishap in accordance with MWI 8621.1.

d. MSFC Form 4371 listing the baseline information (e.g., contract number, subcontractors, SIC
codes, number of employees, number of supervisors, etc.) shall be submitted by the 10" of
each month following contract award.

e. Mishap Board Report: After completion of Type A or B mishap investigation.

SUBMISSION FREQUENCY:

a. MSFC Form 4370 - Each occurrence of a mishap.

b. NASA Form 1627 - Each occurrence of a mishap. Corrective action status reports are due
every 30 days until the final report is submitted.

¢. MSFC Form 4371 - By the 10" of each month.

d. Mishap Board Report — Each occurrence of a Type A or B mishap.

REMARKS:
INTERRELATIONSHIP: PWS paragraph 1.1.5

DATA PREPARATION INFORMATION:
SCOPE: The Mishap and Safety Statistics Reports document all mishaps and close calls as
required in NPG 8621.1.

APPLICABLE DOCUMENTS

NPG 8621.1 NASA Procedures and Guidelines For Mishap Reporting, Investigating, and
Recordkeeping

MWI8621.1 Close Call and Mishap Reporting and Investigation Program

J-2-19



7-13-01

DRD Continuation Sheet

TITLE: Mishap and Safety Statistics Reports pro No.. 892S A-002

DATA TYPE: 3 PAGE: 2/2

15. DATA PREPARATION INFORMATION (CONTINUED):

15.3 CONTENTS: The reports shall contain the information required by NPG 8621.1. The Contractor
shall use the forms listed in 15.4 to report mishaps and related information required to produce
the safety metrics.

154 FORMAT: The following formats shall be submitted:
a. MSFC Form 4370, “MSFC Flash Mishap Report.”
b. NASA Form 1627, “NASA Mishap Report.”
c. MSFC Form 4371, “MSFC Contractor Safety Statistics.”
d. Mishap Board Report using the format provided in NPG 8621.1.

155 MAINTENANCE: Changes shall be incorporated by change page or complete reissue.
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ATTACHMENT J-3

CONFIGURATION AND DATA MANAGEMENT SERVICES AT MSFC
WORK BREAKDOWN STRUCTURE
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ATTACHMENT J-4

SURVEILLANCE AND COST-PLUS-INCENTIVE-FEE PLAN

The Contractor’s performance for Configuration and Data Management
Services at MSFC, as outlined in Attachment J-5, Performance
Requirements Summary (PRS), and explained in Attachment J-1,
Performance Work Statement (PWS) shall be evaluated, using this
Surveillance and Cost-Plus-Incentive-Fee Plan. The evaluation
criteria and incentive fee structure are outlined below.

1. Evaluation Criteria

This contract is performance based and utilizes various methods to
calculate fee based upon the defined acceptable quality levels for
the performance of this contract. The Contractor’s Monthly Self-
Assessment of Performance and the PRS will be used to assess
Contractor performance and to determine fee. Problems with services
will be identified through periodic inspections, customer
questionnaires, and Contractor self-identification.

Fee for performance of a listed service, specified in Column 2 of the
PRS, is accepted and paid at the fee percentage indicated in column 5
of the PRS when the Acceptable Quality Level (AQL) meets or exceeds
that indicated in column 3. The fee is determined quarterly. When
the quarterly AQL is not met, the Contracting Officer’s Technical
Representative (COTR) will issue a Failure to Achieve AQL Report
(FAAQL) to the Contractor who shall in turn respond and return it to
the Contracting Officer (CO). The Contractor shall explain, in
writing, why performance failed to achieve the AQL, and how
recurrence of the problem will be prevented in the future. The CO
will evaluate the Contractor’s explanation and determine if full
payment, deductions from full payment, objectionable past performance
input, and/or other methods are applicable. The Government
specifically reserves the right to make a temporary partial payment
for services performed, prior to receipt and evaluation of the
Contractor’s response to a FAAQL.



Incentive Fee Weighting Chart

Contract Base | Option | Option | Option | Option
Requirement Year Year 1 | Year 2 Year 3 Year 4

1.1 Management 12% 12% 12% 12% 12%
1.2 Centerwide 20% 20% 20% 20% 20%
Support
1.3 CDM Support to 20% 20% 20% 20% 20%
Product Line
Directorates,
Programs & Projects
1.4 NASA Technical 6% 6% 6% 6% 6%
Specifications &
Standards
1.5 Technology 6% 6% 6% 6% 6%
Transfer
1.6 ED Special 1% 1% . 1% 1% 1%
Studies
Cost 15% 15% 15% 15% 15%
Customer 20% 20% 20% 20% 20%
Satisfaction

100% 100% 100% 100% 100%

Due to dynamic Center commitments and changing priorities, the
Government may unilaterally revise the Incentive Fee Weighting Chart
and the associated PRS, before the start of a new quarterly
evaluation period.

2. Performance Measurement

The Contractor shall perform self surveillance, and report findings
on the Quarterly Progress Report (DR 892MA-002). The reported items
shall include the standard of performance tasks outlined in
Attachment J-5, PRS, however not all efforts under this contract are
included in the PRS. Lack of inclusion in the PRS in no way relieves
the Contractor of the obligation to perform all delineated tasks as
defined in the PWS. All evaluation criteria will be evaluated by the
Contracting Officer’s Technical Representative (COTR) based upon the
Progress Report submitted by the Contractor. The Progress Report
data will be reviewed and validated by COTR appointed technical
monitors. The technical monitors will be responsible for reporting
any discrepancies to the COTR. Random audits of the Progress Report
to validate the accuracy of data submitted by the Contractor will be
conducted by the Government. Other surveillance techniques may be
employed if considered necessary by the Government.



Performance Work Statement

2.1.1 Management. The efficiency of the Contractor’s
Contract Management shall account for 12 percent of the total
available fee. This 12 percent is performance fee and will
be split into three categories.

2.1.1.1 DRDs. 4 percent of the total available fee
shall be based upon timely delivery of contract
management DRDs. 100 percent of the DRDs shall be
complete, technically correct, and on schedule as
described in the contract DRDs.

2.1.1.2 Staffing. 4 percent of the total available
fee shall depend upon timely staffing of new
requirements and vacated positions with technically
appropriate personnel. Positions shall be staffed
with appropriate personnel within 3 weeks of the
approval of task orders or within 4 weeks of vacated
positions.

2.1.1.3 Technical Management. 4 percent of the total
available fee shall depend upon the Contractor
providing a corrective action plan within 2 weeks of
the identification of a technical issue.

2.1.2 Centerwide Support. The efficiency of the Contractor’s
Centerwide Support shall be performance based and account for
20 percent of the total available fee. The 20 percent shall
be based on compliance with the MSFC Directive System and
Institutional Milestones.

2.1.2.1 Compliance with MSFC Directive System. The
MSFC quality processes already in place shall be used

to measure compliance. The Contractor shall not have
valid QSDNs, negative internal or external audit
findings, or NCRs/RCARs written against their
performance. If the Contractor has more than 2
negative QSDNs, or more than 2 internal/external audit
findings, or one or more NCRs/RCARs written against
them, then 25% of the fee pool allocated to WBS 1.2,
Centerwide Support, shall be deducted for each
occurrence in excess of the acceptable quality level
(metrics), not to exceed the total 20% of the fee
allocated to this WBS. The Contractor will not be
held responsible for a negative QSDN, a negative
internal or external audit finding, or an NCR/RCAR if
they are the result of activities outside the control
of the Contractor. The Contractor shall perform an
assessment and notify the COTR, in writing, of their
recommendation within 2 weeks of initiation of the
documentation. The COTR will coordinate with all
applicable parties to determine and/or validate



whether the negative situation was outside the control
of the Contractor.

2.1.2.2 Institutional Milestones. Institutional
milestones shall be identified before each quarterly
reporting period by the Contractor and submit to the
COTR for concurrence. For each milestone that the
Contractor misses the due date shall result in a loss
of 2 percent fee per occurrence. If the Contractor
believes that he is being constrained by the
Government in meeting these milestones, then the
Contractor shall perform an assessment and notify the
COTR, in writing, of their recommendation within 2
weeks of the missed milestone. The COTR will
coordinate with all applicable parties to determine
and/or validate that the negative situation was
outside the control of the Contractor.

2.1.3 CDM Support to Product Line Directorates (PDLs),
Programs and Projects. The efficiency of the Contractor’s
Centerwide Support shall be performance based and account for
20 percent of the total available fee. The 20 percent shall
be based on compliance with the MSFC Directive System and
Program/Project Milestones.

2.1.3.1 Compliance with MSFC Directive System. The
MSFC quality processes already in place shall be used
to measure compliance. The Contractor shall not have
valid QSDNs, negative internal or external audit
findings, or NCRs/RCARs written against their
performance. If the Contractor has more than 2
negative QSDNs, or more than 2 internal/external audit
findings, or one or more NCRs/RCARs written against
them, then 25% of the fee pool allocated to WBS 1.3,
Centerwide Support, shall be deducted for each
occurrence in excess of the acceptable quality level
(metrics), not to exceed the total 20% of the fee
allocated to this WBS. The Contractor will not be
held responsible for a negative QSDN, a negative
internal or external audit finding, or an NCR/RCAR if
they are the result of activities outside the control
of the Contractor. The Contractor shall perform an
assessment and notify the COTR, in writing, of their
recommendation within 2 weeks of initiation of the
documentation. The COTR will coordinate with all
applicable parties to determine and/or validate
whether the negative situation was outside the control
of the Contractor.

2.1.3.2 Program/Project Milestones. Program/Project
Milestones are identified in each task order. Each
milestone that the Contractor misses the due date
shall result in a loss of 2 percent fee per
occurrence, not to exceed the total 20% of the fee
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allocated to this WBS. If the Contractor believes
that he is being constrained by the Government in
meeting these milestones, then the Contractor shall
perform an assessment and notify the COTR, in writing,
of their recommendation within 2 weeks of the missed
milestone. The COTR will coordinate with all
applicable parties to determine and/or validate
whether the negative situation was outside the control
of the Contractor.

2.1.4 NASA Technical Specifications & Standards. The
efficiency of the Contractor’s data/documentation management

for the NASA Technical Specifications & Standards Program
shall be performance based and account for 6 percent of the
total available fee. This fee shall depend on meeting the
Program schedules for the Standards of Performance with a
loss of 2 percent of fee for each missed milestone not to
exceed the total 6% of the fee allocated to this WBS for the
applicable reporting period.

2.1.5 Technology Transfer Data & Document Management. The
efficiency of the Contractor’s activities in support of

Technology Transfer Data & Document Management shall be
performance based and account for 6 percent of the total
available fee. This fee shall depend on meeting the Program
schedules for the Standards of Performance with a loss of 2
percent of fee for each missed milestone not to exceed the
total 6% of the fee allocated to this WBS for the applicable
reporting period.

2.1.6 Special Studies. The efficiency of the Contractor’s
activities in support of special studies shall be performance
based and account for 1 percent of the total available fee.
This fee shall depend on meeting the Program schedules for
the Standards of Performance with a loss of 1 percent of fee
for each missed milestone not to exceed the total 1% of the
fee allocated to this WBS for the applicable reporting
period.

2.2 Cost. The Contractor shall control cost consistent with the
negotiated cost. The efficiency of the Contractor’s Cost Control
shall account for 15 percent of the total awailable fee. The Cost
Control Fee Determination Chart (below) shall apply.



ost Control Fee Determination Chart

A Earned Percentage of Cost
Actual Cost Divided by Negotiated Control Portion of

Cost for Evaluated Period Incentive Fee
< 0.98 (underrun) 100%

> 0.98 and < 1.00 (on target) 98%

> 1.00 and < 1.02 (overrun) 80%

> 1.02 and < 1.04 60%

> 1.04 and < 1.06 40%

> 1.06 and < 1.08 20%

> 1.08 0%

100%

3
BT —

Earned
Percentage of O —

Cost Control
Portion of

e 08 | L
4%+ i
20%-+ —

At ——>
98 1.00 1.02 1,04 1.06 1.08

Actual Cost Divided by Negotiated Cost for Evaluated Period



2.3 Customer Satisfaction. As a measure of the quality of the

services provided, the Contractor shall distribute a questionnaire,

assemble the results, and forward the results to the COTR. The

distribution of the questionnaire shall be as directed by the COTR.

The questionnaire shall contain a question concerning overall
satisfaction of the services provided with an adjective rating.

ADJECTIVE
RATING

NUMERICAL
DEFINITIONS RATING

Excellent

Very Good

Good

Fair

Poor

Exceptional performance. No significant 100 pts
problems encountered.

Performance which demonstrates overall 90 pts
competence and fulfillment of contract

requirement. Quality of overall

performance outbalances any problem

encountered.

Performance which shows reasonable 70 pts
fulfillment of contract requirement.

As a whole, overall performance quality

is not adversely affected by problems

encountered.

Performance deficient in accomplishing 50 pts
contract requirement. Problems
outbalance areas of quality performance.

Performance without substantive merit. 30 pts

The adjective rating will be converted to points and averaged.
Scores will result in customer satisfaction fee as follows:



Earned Customer Satistaction Fee Prcentage

20——

16—

12——

0 10 20 30 40 50 60 70 80 90 100

Average Customer Satisfaction Rating

Audit Reporting Integrity

3.1 If random audits by the COTR or appointed representative (s)
detect self surveillance reporting errors, the Contractor’s
incentive fee on the contract requirement found in error will be
reduced by 10 percent for the first occurrence. Any repeated
reporting errors will result in an incentive fee of 0 percent for
the contract requirement (s) found in error. This does not apply
to errors that have no effect on the incentive fee.
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ATTACHMENT J-6
APPLICABLE REGULATIONS, PROCEDURES, AND DOCUMENTS

The documents listed herein contain specifications to which the
work must conform. The Contractor shall comply with the
requirements of these documents and all revisions thereto.

As a Services Contract, the Contractor shall utilize all NASA and
MSFC Directives and Standards as applicable, as well as,
Engineering Systems Department (ED40/ED41l) and Configuration and
Data Management Group (ED43) Organizational Issuance(s) (OIs).
Applicable regulations, procedures, and documents have been
provided electronically with this RFP. Current versions shall be
utilized, unless authorization to use obsolete versions has been
properly documented.

The following documents are applicable as stated in the
Performance Work Statement and Data Procurement Document (892).

29 CFR 1910, Department of Labor; Occupational Safety and Health
Administration Standards for General Industry

40 CFR, Protection of the Environment

OMB Circular Al119, Preferred Specifications and Standards

37 CFR 404, Licensing of Government Owned Inventions

42 USC 2451, The National Aeronautics and Space Act of 1958 as
amended

CD30-CRF, Customer Request Form

CDO1-OWI-001, Customer and Employee Relation

ANSI Standards applicable to the scope of this contract

ANSI/ASQC Q9001-1994/2000, Quality Systems-Model for Quality

Assurance in Design, Development,
Production, Installation, and Servicing
NFPA Standards, National Fire Codes
NFS 1852.242-73, NASA Contractor Financial Management Reporting
(July 1997)

Part 45 of the Federal Acquisition Regulation

NPG 8621.1, NASA Procedures and Guidelines for Mishap Reporting,
Investigating, and Recordkeeping

NHB 5100.4A, Part 18-45, NASA Federal Acquisition Regulation
Supplement

NPD 8070.6, Technical Standards

NPG 8715.3, NASA Safety Manual

NPG 9501.2, NASA Contractor Financial Management Reporting

NASA-STD-8719.11, Safety Standard for Fire Protection

MPG 8870.1, MSFC Environmental Management Program

MPD 1280.1, Marshall Management Manual

MPD 1840.1, MSFC Environmental Health Program

MPD 1840.2, MSFC Hearing Conservation Program

MPD 1840.3, MSFC Respiratory Protection Program



MPD 2210.1, Documentation Input and Output of the MSFC
Documentation Repository

MPD 2810.1, Security of Information Technology

MPG 1040.3, MSFC Emergency Plan

MPG 1371.1, Procedures and Guidelines for Processing Foreign
Visitor Requests

MPG 1440.2, MSFC Records Management Program

MPG 1800.1, Bloodborne Pathogens

MPG 1810.1, MSFC Occupational Medicine

MPG 1840.1, MSFC Confined Space Entries

MPG 1840.2, MSFC Hazardous Communication Program

MPG 2810.1, Security of Information Technology

MPG 7120.2, Multiprogram/Project Common-Use Documentation

MPG 7120.3, Data Management, Programs/Projects

MPG 8040.1, Configuration Management, Program/Projects

MPG 8040.2, Product Identification

MPG 8040.3, Product Traceability

MPG 8060.1, Flight Systems Design Control

MPG 8715.1, Marshall Safety, Health, and Environmental (SHE)

A Program

MWI 3410.1, Personnel Certification Program

MWI 7120.2, Data Requirements Identification/Definition

MWI 7120.3, Program/Project Data System

MWI 7120.4, Documentation Preparation, Programs/Projects

MWI 7120.5, Data Management Plans, Program/Projects

MWI 8040.1, Configuration Management Plan, MSFC Program/Projects

MWI 8040.2, Configuration Control, MSFC Programs/Projects

MWI 8040.3, Deviation and Waiver Process, MSFC Programs/Projects

MWI 8040.4, Application Guidance for Traceability

MWI 8040.5, Floor Engineering Orders and Floor Engineering Parts
Lists

MWI 8040.6, Functional and Physical Configuration Audits, MSFC
Programs/Projects

MWI 8040.7, Configuration Management Audits, MSFC

Programs/Projects
MWI 8621.1, Close Call and Mishap Reporting and Investigation
Program
MSFC-STD-555, MSFC Engineering Documentation Standard
MSFC-MNL-1951, Change Processing, Tracking, and Accounting
System User's Guide
MSFC-MNL-2061, Enhancement/Discrepancy System User's Guide
MSFC-MNL-2110, Review Item Discrepancy System User's Guide
MSFC-STD-2806, MSFC Tailoring Guide for the Global Drawing
Requirements Manual
ED40/ED41/ED43 Organizational Issuances

In addition to the regulations and procedures identified
elsewhere in this contract, the Contractor shall comply with the
following regulations and procedures, and the latest revision
thereto. This listing is not intended to relieve the Contractor
of its responsibility for identification of applicable
regulations and procedures and compliance therewith, when
performing work onsite at MSFC.



OMB_CIRCULARS
Circular A-130 Management of Federal Information Resources

NASA DIRECTIVES

NPG 1490.1 Printing, Reproduction, and Self-Service
Copying Services

NPD 1000.1 NASA Strategic Plan

NPD 1050.1 Authority to Enter into Space Act Agreements

NPD 2091.1 Inventions Made by Government Employees

NPD 2092.1 Royalties and Other Payments Received by NASA
from the Licensing of Patents and Patent
Applications

NPD 2210.1 External Release of NASA Software

NPD 2220.5 Management of NASA Scientific & Technical
Information (STI)

NPD 7120.4 Program/Project Management

NPG 1050.1 Space Act Agreements Manual

NPG 1441.1 NASA Records Retention Schedules

NPG 7120.5 Program & Project Management Processes and
Requirements

MSFC DIRECTIVES

MM 4000.1 Property Management Manual

MPG 1600.1 MSFC Security Procedures and Guidelines

MPG 2500.1 Marshall Telecommunications Services

MPG 1100.1 Marshall Space Flight Center Organizational
Manual

MPG 1050.1 Contract (Customer Agreement) Review

MPG 1280.4 MSFC Corrective Action System

MPG 1280.5 MSFC Preventative Action System

MPG 1280.6 Internal Quality Audits

MPG 1410.1 Document and Data Control for Organizational
Issuances

MPG 3410.1 Training

MPG 2190.1 MSFC Export Control Program

MWI 4200.1 Equipment Control

MWI 4520.1 Receiving

MPG 6700.1 Motor Vehicle Fleet Operation

MWI 1050.3 Policy and Authority to Take Actions Related
to Reimbursable and Nonreimbursable Space Act
Agreements

MWI 1280.2 MSFC Quality Comment System

MWI 1280.4 MSFC Quality System Deficiency Notification

System

MISCELLANEOUS POLICIES AND PROCEDURES

MSFC Smoking Policy at http://hrd.msfc.nasa.gov/smoke.html
DOD Manual 5220.22, Industrial Security Manual for Safeguarding
Classified Information



ATTACHMENT J-7

GOVERNMENT-PROVIDED FACILITIES AND EQUIPMENT

The Government will provide, at the Offeror’s option, the
facilities and equipment described below for on-site effort on a
no-charge-for-use-basis. The Government does not restrict the
Contractor’s discretion in the acquisition or use of whatever
incidental IT resources may be required to perform the tasks in
the Performance Work Statement. This information is not all
inclusive and may be modified depending on the Government’s
assessment of requirements.

For direct charge contractor employees, the Government will
provide adequate office supplies and general-purpose office
equipment to include desks, copiers, printers, phone service
including voice mail, and computers including e-mail and
internet access. The Government will not furnish items such as
vehicles, pagers, or cell phones. Laptop computers will not be
normal issue but may be provided with COTR concurrence.

The Government will provide office spaces within the following
MSFC Buildings: 4200, 4201, 4203, 4481, 4487, 4610, 4619, 4656,
4666, 4708, 4732, and other on-site and near-site facilities as
required.



| WASHINGTON D.C. 20210

!

ORIGINAL SIGNED BY: ] Wage Determination No.: 1994-2008
William W. Gross Division of | Revision No.: 17
Director Wage Determinationsl Date Of Last Revision: 01/28/2002
1

States: Alabama, Tennessee

Area: Alabama Counties of Colbert, Franklin, Jackson, Lauderdale, Lawrence,
Limestone, Madison, Marion, Marshall, Morgan, Winston .
Tennessee Counties of Giles, Lawrence, Lincoln, Moore, Wayne

**Fringe Benefits Required Follow the Occupational Listing**

OCCUPATION TITLE MINIMUM WAGE RATE

Administrative Support and Clerical Occupations

Accounting Clerk I 8.76
Accounting Clerk II 10.55
Accounting Clerk III 13.41
Accounting Clerk IV ) ' 16.77
Court Reporter 13.58
Dispatcher, Motor Vehicle 14.03
Document Preparation Clerk 12.18
Duplicating Machine Operator 12.18
Film/Tape Librarian 10.72
General Clerk I 8.65
General Clerk II 9.73
General Clerk III 10.42
General Clerk IV 12.19
Housing Referral Assistant 16.22
Key Entry Operator I 9.37
Key Entry Operator II 11.16
Messenger (Courier) 7.39
Order Clerk I 10.22
Order Clerk II 13.88
Personnel Assistant (Employment) I 9.17
Personnel Assistant (Employment) II 12.09
Personnel Assistant (Employment) III 13.51
Personnel Assistant (Employment) IV 13.73
Production Control Clerk 16.25
Rental Clerk 10.72
Scheduler, Maintenance : 11.51
Secretary I ' 11.51

13.58

Secretary II
Secretary III 16.22
Secretary IV 19.75
Secretary V 21.92
Service Order Dispatcher 11.89
Stenographer I 13.44
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Stenographer II
Supply Technician

Survey Worker (Interviewer)
Switchboard Operator-Receptionist
Test Examiner

Test Proctor

Travel Clerk I

Travel Clerk II

Travel Clerk III

Word Processor I

Word Processor II

Word Processor III

Automatic Data Processing Occupations

Computer Data Librarian
Computer Operator I

Computer Operator II

Computer Operator IIT

Computer Operator IV

Computer Operator Vv

Computer Programmer I (1)
Computer Programmer IT (1)
Computer Programmer III (1)
Computer Programmer IV (1)
Computer Systems Analyst I (1)
Computer Systems Analyst II (1)
Computer Systems Analyst III (1)
Peripheral Equipment Operator

Automotive Service Occupations

" Automotive Body Repairer, Flberglass
Automotive Glass Installer
Automotive Worker
Electrician, Automotive
Mobile Equipment Servicer
Motor Equipment Metal Mechanic
Motor Equipment Metal Worker
Motor Vehicle Mechanic
Motor Vehicle Mechanic Helper
Motor Vehicle Upholstery Worker
Motor Vehicle Wrecker
Painter, Automotive
Radiator Repair Spec1allst
Tire Repairer
Transmission Repair Specialist

Food Preparation and Service Occupations

Baker
Cook I
Cook II
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Dishwash

er

Food Service Worker

Meat Cut
Waiter/w

Furniture Maintenance and Repair Occupations

Electros
Furnitur
Furnitur
Furnitur
Furnitur
Upholste

General Se

Cleaner,
Elevator
Gardener
House Ke
House Ke
Janitor

Laborer,
Maid or

Pest Con
Refuse C
Tractor

Window C

Health Occ

ter
aitress

tatic Spray Painter
e Handler

€ Refinisher

e Refinisher Helper
€ Repairer, Minor
rer

rvices and Support Occupations

Vehicles
Operator

eping Aid I
eping Aid II

Grounds Maintenance
Houseman

troller

ollector

Operator

leaner

upations

Dental Assistant

Emergenc
Licensed
Licensed

Y Medical Technician (EMT) /Paramedic/Ambulance Driver

Practical Nurse T
Practical Nurse II

Licensed Practical Nurse III

Medical
Medical
Medical
Medical
Nursing
Nursing
Nursing
Nursing

Assistant
Laboratory Technician
Record Clerk

Record Technician
Assistant I

Assistant ITI
Assistant IIT
Assistant IV

Pharmacy Technician

Phleboto

mist

Registered Nurse I

Register

ed Nurse II

Registered Nurse II, Specialist
Registered Nurse III

Registered Nurse III, Anesthetist
Registered Nurse IV
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Information and Arts Occupations

Audiovisual Librarian
Exhibits Specialist I
Exhibits Specialist IT
Exhibits Specialist ITT
Illustrator I
Illustrator IT
Illustrator III
Librarian

Library Technician
Photographer T
Photographer IT
Photographer III
Photographer IV
Photographer v

Laundry, Dry Cleaning, Pressing and Related Occupations

Assembler

Counter Attendant

Dry Cleaner

Finisher, Flatwork, Machine
Presser, Hand

Presser, Machine, Drycleaning

Presser, Machine, Shirts

Presser, Machine, Wearing Apparel, Laundry

Sewing Machine Operator
Tailor
Washer, Machine

Machine Tool Operation and Repair Occupations

Machine-Tool Operator (Toolroom)

Tool and Die Maker

Material Handling and Packing Occupations

Forklift Operator

Fuel Distribution System Operator

Material Coordinator
Material Expediter
Material Handling Laborer
Order Filler

Production Line Worker (Food Processing)

Shipping Packer
Shipping/ReceiVing Clerk

Stock Clerk (Shelf Stocker; Store Worker IT

Store Worker I
Tools and Parts Attendant
Warehouse Specialist
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Mechanics and Maintenance and Repair Occupations

Aircraft Mechanic
Aircraft Mechanic Helper

Aircraft Quality Control Inspector
Aircraft Servicer

Aircraft Worker

Appliance Mechanic

Bicycle Repairer

Cable Splicer

Carpenter, Maintenance

Carpet Layer

Electrician, Maintenance

Electronics Technician, Maintenance T
Electronics Technician, Maintenance ITI
Electronics Technician, Maintenance IIT
Fabric Worker

Fire Alarm System Mechanic

Fire Extinguisher Repairer

Fuel Distribution System Mechanic
General Maintenance Worker

Heating, Refrigeration and Air Conditioning Mechanic
Heavy Equipment Mechanic

Heavy Equipment Operator

Instrument Mechanic

Laborer

Locksmith

Machinery Maintenance Mechanic
Machinist, Maintenance

Maintenance Trades Helper

Millwright

Office Appliance Repairer

Painter, Aircraft

Painter, Maintenance

Pipefitter, Maintenance

Plumber, Maintenance

Pneudraulic Systems Mechanic

Rigger

Scale Mechanic

Sheet-Metal Worker, Maintenance

Small Engine Mechanic ’
Telecommunication Mechanic I
Telecommunication Mechanic IT
Telephone Lineman

Welder, Combination, Maintenance

Well Driller

Woodcraft Worker

Woodworker

Miscellaneous Occupations

Animal Caretaker
Carnival Equipment Operator
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Carnival Equipment Repairer
Carnival Worker

Cashier

Desk Clerk

Embalmer

Lifeguard

Mortician

Park Attendant (Aide)

Photofinishing Worker (Photo Lab Tech., Darkroom Tech)
Recreation Specialist

Recycling Worker

Sales Clerk

School Crossing Guard (Crosswalk Attendant)
Sport Official

Survey Party Chief (Chief of Party)
Surveying Aide

Surveying Technician (Instr. Person/Surveyor Asst./Instr.)
Swimming Pool Operator

Vending Machine Attendant

Vending Machine Repairer

Vending Machine Repairer Helper

Personal Needs Occupations

Child Care Attendant
Child Care Center Clerk
Chore aid

Homemaker

Plant and System Operation Occupations

Boiler Tender

Sewage Plant Operator
Stationary Engineer
Ventilation Equipment Tender
Water Treatment Plant Operator

Protective Service Occupations

Alarm Monitor
Corrections Officer
Court Security Officer
Detention Officer
Firefighter

Guard I

Guard II

Police Officer

Stevedoring/Longshoremen Occupations
Blocker and Bracer

Hatch Tender
Line Handler
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Stevedore I
Stevedore II

Technical Occupations

Air Traffic Control Specialist, Center (2)
Air Traffic Control Specialist, Station (2)
Air Traffic Control Specialist, Terminal (2)
Archeological Technician I .
Archeological Technician II

Archeological Technician III

Cartographic Technician

Civil Engineering Technician

Computer Based Training (CBT) Specialist/ Instructor
Drafter I

Drafter II

Drafter III

Drafter IV

Engineering Technician I

Engineering Technician II

Engineering Technician III

Engineering Technician IV

Engineering Technician V

Engineering Technician VI

Environmental Technician

Flight Simulator/Instructor (Pilot)

Graphic Artist

Instructor

Laboratory Technician

Mathematical Technician

Paralegal/Legal Assistant I

Paralegal/Legal Assistant II
Paralegal/Legal Assistant III
Paralegal/Legal Assistant IV

Photooptics Technician

Technical Writer

Unexploded (UX0) Safety Escort

Unexploded (UXQ) Sweep Personnel

Unexploded Ordnance (UXO) Technician I
Unexploded Ordnance (UXO) Technician IT
Unexploded Ordnance (UXO) Technician III
Weather Observer, Combined Upper Air and Surface Programs (3)
Weather Observer, Senior (3)

Weather Observer, Upper Air (3)

Transportation/ Mobile Egquipment Operation Occupations

Bus Driver

Parking and Lot Attendant
Shuttle Bus Driver

Taxi Driver
" Truckdriver, Heavy Truck
Truckdriver, Light Truck
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Truckdriver, Medium Truck 13.56
Truckdriver, Tractor-Trailer 15.01

ALL OCCUPATIONS LISTED ABOVE RECEIVE THE FOLLOWING BENEFITS:

HEALTH & WELFARE: Life, accident, and health insurance plans, sick leave,
pension plans, civic and personal leave, severance pay, and savings and
thrift plans. Minimum employer contributions costing an average of $2.56 per

hour computed on the basis of all hours worked by service employees employed
on the contract.

VACATION: 2 weeks paid vacation after 1 year of service with a contractor or
successor; 3 weeks after 10 years, and 4 after 20 years. Length of service
includes the whole span of continuous service with the present contractor or
successor, wherever employed, and with the predecessor contractors in the
performance of similar work at the same Federal facility. (Reg. 29 CFR

4.173)

HOLIDAYS: A minimum of ten paid holidays per year: New Year's Day, Martin
Luther King Jr.'s Birthday, Washington's Birthday, Memorial Day, Independence
Day, Labor Day, Columbus Day, Veterans' Day, Thanksgiving Day, and Christmas
Day. (A contractor may substitute for any of the named holidays another day
off with pay in accordance with a plan communicated to the employees
involved.) (See 29 CFR 4.174)

THE OCCUPATIONS WHICH HAVE PARENTHESES AFTER THEM RECEIVE THE FOLLOWING
BENEFITS (as numbered):

1) Does not apply to employees employed in a bona fide executive,
administrative, or professional capacity as defined and delineated in 29 CFR
541. (See CFR 4.156)

2) APPLICABLE TO AIR TRAFFIC CONTROLLERS ONLY - NIGHT DIFFERENTIAL: An
employee is entitled to pay for all work performed between the hours of 6:00
P.M. and 6:00 A.M. at the rate of basic pay plus a night pay differential
amounting to 10 percent of the rate of basic pay.

3) WEATHER OBSERVERS - NIGHT PAY & SUNDAY PAY: TIf you work at night as part
of a regular tour of duty, you will earn a night differential and receive an
additional 10% of basic pay for any hours worked between 6pm and 6am. TIf you
are a full-time employed (40 hours a week) and Sunday is part of your
regularly scheduled workweek, you are paid at your rate of basic pay plus a
Sunday premium of 25% of your basic rate for each hour of Sunday work which
is not overtime (i.e. occasional work on Sunday outside the normal tour of
duty is considered overtime work) .

** HAZARDOUS PAY DIFFERENTIAL **

An 8 percent differential is applicable to employees employed in a position
that represents a high degree of hazard when working with or in close
proximity to ordinance, explosives, and incendiary materials. This includes
work such as screening, blending, dying, mixing, and pressing of sensitive
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ordnance, explosives, and pyrotechnic compositions such as lead azide, black
powder and photoflash powder. All dry-house activities involving propellants
or explosives. Demilitarization, modification, renovation, demolition, and
maintenance operations on sensitive ordnance, explosives and incendiary
materials. All operations involving regarding and cleaning of artillery

ranges.

A 4 percent differential is applicable to employees employed in a position
that represents a low degree of hazard when working with, or in close
proximity to ordnance, (or employees possibly adjacent to) explosives and
incendiary materials which involves potential injury such as laceration of
hands, face, or arms of the employee engaged in the operation, irritation of
the skin, minor burns and the like; minimal damage to immediate or adjacent
work area or equipment being used. All operations involving, unloading,
storage, and hauling of ordnance, explosive, and incendiary ordnance material
other than small arms ammunition.

These differentials are only applicable to work that has been specifically
designated by the agency for ordnance, explosives, and incendiary material
differential pay.

** UNIFORM ALLOWANCE **

If employees are required to wear uniforms in the performance of this
contract (either by the terms of the Government contract, by the employer, by
the state or local law, etc.), the cost of furnishing such uniforms and
maintaining (by laundering or dry cleaning) such uniforms is an expense that
may not be borne by an employee where such cost reduces the hourly rate below
that reguired by the wage determination. The Department of Labor will accept
payment in accordance with the following standards as compliance:

The contractor or subcontractor is required to furnish all employees with an
adequate number of uniforms without cost or to reimburse employees for the
actual cost of the uniforms. 1In addition, where uniform cleaning and
maintenance is made the responsibility of the employee, all contractors and
subcontractors subject to this wage determination shall (in the absence of a
bona fide collective bargaining agreement providing for a different amount,
or the furnishing of contrary affirmative proof as to the actual cost),
reimburse all employees for such cleaning and maintenance at a rate of $3.35
per week (or $.67 cents per day) . However, in those instances where the
uniforms furnished are made of "wash and wear" materials, may be routinely
washed and dried with other personal garments, and do not require any special
treatment such as dry cleaning, daily washing, or commercial laundering in
order to meet the cleanliness or appearance standards set by the terms of the
Government contract, by the contractor, by law, or by the nature of the work,
there is no requirement that employees be reimbursed for uniform maintenance

costs.

** NOTES APPLYING TO THIS WAGE DETERMINATION *%*

Source of Occupational Title and Descriptions:

The duties of employees under job titles listed are those described in the
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"Service Contract Act Directory of Occupations, " Fourth Edition, January
1993, as amended by the Third Supplement, dated March 1997, unless otherwise
indicated. This publication may be obtained from the Superintendent of
Documents, at 202-783-3238, or by writing to the Superintendent of Documents,
U.S. Government Printing Office, Washington, D.C. 20402. Copies of specific
job descriptions may also be obtained from the appropriate contracting
officer. ,

REQUEST FOR AUTHORIZATION OF ADDITIONAL CLASSIFICATION AND WAGE RATE
{Standard Form 1444 (SF 1444)}

Conformance Process:

The contracting officer shall require that any class of service employee
which is not listed herein and which is to be employed under the contract
(i.e., the work to be performed is not performed by any classification listed
in the wage determination), be classified by the contractor so as to provide
a reasonable relationship (i.e., appropriate level of skill comparison)
between such unlisted classifications and the classifications listed in the
wage determination. Such conformed classes of employees shall be paid the
monetary wages and furnished the fringe benefits as are determined. Such
conforming process shall be initiated by the contractor prior to the
performance of contract work by such unlisted class(es) of employees. The
conformed classification, wage rate, and/or fringe benefits shall be
retroactive to the commencement date of the contract. {See Section 4.6

(C) (vi)} When multiple wage determinations are included in a contract, a
separate SF 1444 should be prepared for each wage determination to which a
class(es) is to be conformed.

The process for preparing a conformance request is as follows:

1) When preparing the bid, the contractor identifies the need for a conformed
occupation) and computes a proposed rate).

2) After contract award, the contractor prepares a written report listing in
order proposed classification title), a Federal grade equivalency (FGE) for
each proposed classification), job description), and rationale for proposed
wage rate), including information regarding the agreement or disagreement of
the authorized representative of the employees involved, or where there is no
authorized representative, the employees themselves. This report should be
submitted to the contracting officer no later than 30 days after such
unlisted class(es) of employees performs any contract work.

3) The contracting officer reviews the proposed action and promptly submits a
report of the action, together with the agency's recommendations and
pertinent information including the position of the contractor and the
employees, to the Wage and Hour Division, Employment Standards
Administration, U.S. Department of Labor, for review. (See section 4.6(Db) (2)

of Regulations 29_CFR Part 4).

4) Within 30 days of receipt, the Wage and Hour Division approves, modifies,
or disapproves the action via transmittal to the agency contracting officer,
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or notifies the contracting officer that additional time will be required to
process the request.

5) The contracting officer transmits the Wage and Hour decision to the
contractor. :

€) The contractor informs the affected employees.

Information required by the Regulations must be submitted on SF 1444 or bond
paper.

When preparing a conformance request, the "Service Contract Act Directory of
Occupations" (the Directory) should be used to compare job definitions to
insure that duties Tequested are not performed by a classification already
listed in the wage determination. Remember, it is not the job title, but the
required tasks that determine whether a class is included in an established
wage determination. Conformances may not be used to artificially split,
combine, or. subdivide classifications listed in the wage determination.
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ATTACHMENT J-12 SAFETY PERFORMANCE EVALUATION

1. CONTRACTOR RESPONSIBILITY. The Contractor is responsible for maintaining an effective safety
program during the course of the contract with a goal to achieve a world-class program within the term of the
contract. The Contractor will ensure that the requirements of the MSFC approved Contractor’s Safety and Health
Plan and applicable Data Requirement Documents (DRD) are met. Contractor safety performance evaluation will
be based on the MSFC safety program elements. The Contractor shall conduct a quarterly self-evaluation based on
these criteria. The CO/COTR, in coordination with the MSFC Safety Office, will validate the Contractor’s self-
evaluation.

Every quarter, the agreed score will be used to assess performance appropriately—positive or negative.

For the purpose of assessing the quarterly score, the Contractor and the CO/COTR, in coordination with
the MSFC Safety Office, will reach a mutually agreeable determination based on the metrics reflected in the
attachment. In cases where the Contractor and CO/COTR cannot reach agreement, the MSFC Ombudsman will
hear arguments from both sides and make a final decision. This process shall not preclude the Contracting Officer
from taking immediate action for any serious, willful, blatant, or continued violations of MSFC safety policy or
procedures.

2. EVALUATION CRITERIA. Contractor self-evaluation and Government validation will be based on the
applicable elements and subelements of the MSFC safety program shown below. Specific criteria are shown on
Attachment 1 entitled “Safety Health Management Implementation Guide and Assessment Matrix.” Deviations
from the matrix criteria may be made, for cause, and must be approved by the COTR, CO and Government Safety
Representative. It should be noted that Element 1 has a management and an employee component. These are
simply averaged to obtain the score for Element 1. The result should be carried to the second decimal point.

Management Commitment and Employee Involvement Hazard Prevention and Control
(ELEMENT 1) (ELEMENT 3)
Documented Safety Policy And Goals Hazard Identification Process
Safety Committees Facility and Equipment Maintenance
Safety Meetings Emergency Program and Dirills
Subcontractor Safety Emergency Medical Care Program
Resources Personal Protective Equipment
Access to Professional Safety Staff Health Program
Accountability (Disciplinary Program)
Annual Evaluation Safety and Health Training
(ELEMENT 4)
; Employee
System And Worksite Hazard Analysis Supervisor
(ELEMENT 2) Manager

Complete And Update Baseline Surveys
Perform Analysis Of New Work.

Job Hazard Analysis/ Process Review
Self-Inspections

Employee Hazard Reporting
Mishap/Close Call Investigation
Injury/Illness Rates
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3. PERFORMANCE RECOGNITION.
Contractor performance will be recognized as follows:

e Level I-Annual rating score of > 36 based on the Formal award with public recognition.
average of the quarterly assessment scores, and a Appropriate past performance referrals
Lost-Time Incident Rate (LTIR) provided.

< 50% of the LTIR for the applicable Standard

Industrial Classification (SIC) rate.

Exception: Contractors with less than 100 employees
located onsite MSFC. To be rated in
Level I, the contractor shall have no lost time
injuries during the past year.

e Level II-Annual rating score of > 28 based on the average ~ Formal letter of commendation.
quarterly assessment score, and a Lost-Time Will impact contract

Incident Rate (LTIR) < the applicable Standard evaluation and past performance
Industrial Classification (SIC) rate and the scores remain referrals.

the same, or reflect improved performance, from the

previous period. If scores reflect a decrease in

performance, no letter of commendation will be issued.

Exception: Contractors with less than 100 employees
located onsite MSFC. To be rated in Level 11,
the contractor shall have no more than one lost
time injury during the past year.

e Level III-Quarterly rating score of < 16 or a Lost Time Formal letter expressing concern.
Incident Rate (LTIR) > the Standard Industrial Corrective Action Plan requested.
Classification (SIC) rate. Data placed in Past Performance

Database.

Failure to improve could result in
contract options not being exercised.
Exception: Contractors with less than 100 employees
located onsite MSFC. A Level Il rating will
be given to a contractor having greater than
two lost time injuries during the past year.

e If contractor’s Safety Performance evaluation does not No recognition.
fall within the above categories.

NOTE: The most current Department of Labor SIC rate, effective at the beginning of the annual evaluation
period, will be utilized for LTIR evaluation. Lost Time Incidents shall be recorded in accordance with NASA
requirements specified in MWI 8621.1, “Close Call and Mishap Reporting and Investigation Program.” Final
decisions on any disputed lost time injury determinations will be handled by established Government regulatory
procedures.

4. CONTRACTOR ACCOUNTABILITY FOR MISHAPS.

The Contractor shall not be held accountable for injuries to their personnel or damage to the property they control
that is caused by individuals or situations clearly outside the control of their contract.

5. EVALUATION PROCESS.
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The evaluation process will be based on the major elements and their subelements cited in Paragraph 2.

The evaluation process will include these steps:

Contractor to conduct quarterly self-assessment and assign numerical score to each element.

Contractor self assessments will address compliance with their approved Safety and Health Plan.

Contractor to have self-assessment validated by CO/ COTR and S&MA Office.

On an annual basis, the Contracting Officer will apply contract incentives/recognition or consequences based
on the average quarterly scores. The Contracting Officer will make a determination on a quarterly basis for
items requested in paragraph 6 that are not reported. (Also, see paragraph 7 below.)

The evaluation process will use the Safety Health Management Implementation Guide and Assessment Matrix at
Attachment 1.

6. SAFETY METRIC REPORTING.

The contractor shall utilize MSFC Form 4371 to submit, on a monthly basis, information on all personnel and
property mishaps that meet the criteria of a NASA Recordable Mishap (NPG 8621.1). Close calls and minor cases,
including first aid and non-injury cases, shall be reported when there is a potential lessons learned or when action
needs to be taken to prevent more serious damage, loss, or personal injury, (including communication of the
incident to promote employee awareness). The report shall also include total hours worked and the number of
safety inspections and safety meetings conducted during the month.

The contractor shall also utilize NASA Form 1627 to include details of any mishap, results of the investigation, and
the corrective action plan.

7. FAILURE TO REPORT

If the contractor fails to report the items in paragraph 6 above in accordance with this contract, an amount of
$1,000 will be deducted for each occurrence of failure to report the required data.
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Safety Performance

Evaluation Summary
Evaluation Criteria and Performance
Recognition
EVALUATION CRITERIA
o Management Commitment and Employee Involvement
o System and Worksite Hazard Analysis
o Hazard Prevention and Control
o Safety and Health Training
PERFORMANCE RECOGNITION
Score > 36 points > 28 points < 16 points
(Annual Score) (Annual Score) (Quarterly Score)
and and or
LTIR <50% of the LTIR forthe < the applicable > the applicable SIC
applicable SIC rate SIC rate rate
Exception: Contractors with less
than 100 employees located Exception: Contractors Exception: Contractors
onsite MSFC shall have no lost  with less than 100 with less than 100
time injuries during the past year. employees located employees located onsite
onsite MSFC shall have MSFC. A Level III rating
no more than one lost will be given when greater
time injury during the  than two lost time injuries
past year. are reported during the past
year.
Grade I I I
Levels ,
Formal award publicly Formal letter of Formal letter expressing
Recognition recognized. Appropriate Past ~commendation — will concern. Corrective
Performance referrals impact contract Action Plan requested.
provided. evaluation and past Data placed in Past
performance. (Score Performance Database.
must either be the Failure to improve could
same score or and ~  result in Contract
higher from the last ~ Options not being
evaluation.) exercised.

NOTE: If the contractor’s safety performance evaluation does not fall within one of the
above categories, no recognition will be provided.

e Deductions

o Failure to report information on all personnel and property mishaps that meet the
criteria of a NASA Recordable Mishap (NPG 8621.1), on a monthly basis, will
result in a deduction of $1,000 for each occurrence of failure to report.
Information to be reported includes items listed in paragraph 6 of the clause.
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